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CONCESSION AGREEMENT FOR EXPLORATION AND PRODUCTION OF OIL AND GAS 

 

entered into by and between 

 

The NATIONAL AGENCY OF PETROLEUM, NATURAL GAS AND BIOFUELS – ANP 
(hereinafter referred to as “ANP”), a special independent agency organized by Law No. 9,478 
of August 6, 1997, part of the Indirect Federal Administration, bound to the Ministry of Mines 
and Energy, headquartered at SGAN (Setor de Grandes Áreas Norte) Quadra 603, Módulo I, 
3º andar, in the city of Brasília, DF, and with Main Office at Avenida Rio Branco, nº 65, Centro, 
in the city of Rio de Janeiro, RJ, herein represented by its Director-General, 
«director_general», 

 

«signatory_01_operator», organized under the laws of Brazil, with its principal place of 
business at «address_01», enrolled in the National Register of Legal Entities (CNPJ/MF) under 
No. «cnpj_01» (hereinafter referred to as “Concessionaire”), herein represented by 
«signatory_01_representative_01», «signatory_01_title_01», and 
«signatory_01_representative_02», «signatory_01_title_02», 

and 

«signatory_02», a business company organized under the laws of Brazil, with its principal place 
of business at «address_02», enrolled in the National Register of Legal Entities (CNPJ/MF) 
under No. «cnpj_02» (hereinafter referred to as “Concessionaire”), herein represented by 
«signatory_02_representative_01», «signatory_02_title_01», and 
«signatory_02_representative_02», «signatory_02_title_02». 

 

WHEREAS 

pursuant to articles 20, items V and IX of, and 176, main section, of the Constitution of the 
Federative Republic of Brazil and article 3 of Law No. 9,478/1997, the Oil and Gas Deposits 
existing in the national territory, the continental shelf, and the exclusive economic zone belong 
to the Federal Government; 

pursuant to art. 177, I, of the Constitution of the Federative Republic of Brazil and article 4 of 
Law No. 9,478/1997, the Research and Exploration of the Oil and Gas Deposits existing in the 
national territory, the continental shelf, and the exclusive economic zone are the monopoly of 
the Federal Government; 

pursuant to art. 177, paragraph one, of the Constitution of the Federative Republic of Brazil 
and art. 5 of Law No. 9,478/1997, the Federal Government may allow state-owned or privately-
held companies incorporated under the Brazilian laws, with principal place of business and 
management in the Country, to develop activities of Exploration and Production of Oil and Gas, 
upon concession, as established in the prevailing laws and regulations; 

pursuant to article 21 of Law No. 9,478/1997, all rights of Exploration and Production of Oil 
and Gas in the national territory, the continental shelf, and the exclusive economic zone are 
held by the Federal Government, and ANP shall be responsible for their management, except 
for the jurisdiction of other bodies and entities expressly provided by law; 
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pursuant to article 8 of Law No. 9,478/1997, the purpose of ANP is to procure the regulation, 
engagement, and inspection of the economic activities forming part of the Oil, Gas, and Biofuel 
Industry; 

ANP, on behalf of the Federal Government, is responsible for entering into Concession 
Agreements for Exploration and Production of Oil and Gas with the Concessionaire, in 
compliance with the provisions of articles 23 and 24 of Law No. 9,478/1997; 

pursuant to arts. 25 and 26 of Law No. 9,478/1997 and upon meeting of the requirements 
provided for in Section I of Chapter V, ANP and the Concessionaire are authorized to enter 
into this Concession Agreement, which shall be governed, as appropriate, by the general 
standards of Section I and the provisions of Section VI, both from Chapter V of such Law; 

pursuant to articles 36 to 42 of Law No. 9,478/1997, the Concessionaire participated in the 
bidding process for award of this Concession Agreement, and the bidding process in which it 
was declared the winner was awarded and approved for the Block defined in Annex I; 

pursuant to article 46 of Law No. 9,478/1997, the Concessionaire paid the signature bonus to 
ANP in the amount indicated in Annex VI; 

pursuant to the tender protocol of the 15th Bidding Round and art. 43, item V, of Law No. 
9,478/1997, the Concessionaire has provided ANP with the financial guarantee required to 
support performance of the Minimum Exploration Program offered; 

ANP and the Concessionaire enter into this Concession Agreement for Exploration and 
Production of Oil and Gas for the Block identified in Annex I under the following terms and 
conditions. 
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CHAPTER I – BASIC PROVISIONS .................................................................... ERRO! INDICADOR NÃO DEFINIDO. 

1 SECTION ONE – DEFINITIONS ........................................................................................ ERRO! INDICADOR NÃO DEFINIDO. 
Legal Definitions .................................................................................................................... Erro! Indicador não definido. 
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CHAPTER II – EXPLORATION AND ASSESSMENT ............................................ ERRO! INDICADOR NÃO DEFINIDO. 

5 SECTION FIVE – EXPLORATION PHASE ............................................................................. ERRO! INDICADOR NÃO DEFINIDO. 
Start and Duration ................................................................................................................. Erro! Indicador não definido. 
Minimum Exploration Program ............................................................................................. Erro! Indicador não definido. 
Extension of the Exploration Phase and Suspension of the Agreement................................. Erro! Indicador não definido. 
Options to End the Exploration Phase ................................................................................... Erro! Indicador não definido. 
Concessionaire’s Options after Completion of the Minimum Exploration Program .............. Erro! Indicador não definido. 
Relinquishment of the Concession Area at the End of the Exploration Phase ....................... Erro! Indicador não definido. 

6 SECTION SIX – COMPENSATORY PENALTY FOR DEFAULT OF THE MINIMUM EXPLORATION PROGRAM AND FINANCIAL GUARANTEE

 ERRO! INDICADOR NÃO DEFINIDO. 
Default of the Minimum Exploration Program and Provision of Financial Guarantee ..................................................... 19 
Types of Financial Guarantees .............................................................................................. Erro! Indicador não definido. 
Effectiveness of Financial Guarantees ................................................................................... Erro! Indicador não definido. 
Reduction in the Secured Amount ......................................................................................... Erro! Indicador não definido. 
Return of the Financial Guarantees ....................................................................................... Erro! Indicador não definido. 
Execution of the Financial Guarantees .................................................................................. Erro! Indicador não definido. 

7 SECTION SEVEN – DISCOVERY AND ASSESSMENT ............................................................... ERRO! INDICADOR NÃO DEFINIDO. 
Notification of Discovery ....................................................................................................... Erro! Indicador não definido. 
Assessment, Discovery Assessment Plan, and Final Discovery Assessment Report ............... Erro! Indicador não definido. 
Assessment of New Reservoir ................................................................................................ Erro! Indicador não definido. 
Discovery Assessment through Extended Well Test .............................................................. Erro! Indicador não definido. 

8 SECTION EIGHT – DECLARATION OF COMMERCIAL FEASIBILITY ............................................. ERRO! INDICADOR NÃO DEFINIDO. 
Declaration of Commercial Feasibility ................................................................................... Erro! Indicador não definido. 
Postponement of the Declaration of Commercial Feasibility ................................................ Erro! Indicador não definido. 

CHAPTER III – DEVELOPMENT AND PRODUCTION ......................................... ERRO! INDICADOR NÃO DEFINIDO. 

9 SECTION NINE – PRODUCTION PHASE ............................................................................. ERRO! INDICADOR NÃO DEFINIDO. 
Start and Duration ................................................................................................................. Erro! Indicador não definido. 
Performance of the Operations in the Production Phase ...................................................... Erro! Indicador não definido. 
Extension at the Concessionaire’s request ............................................................................ Erro! Indicador não definido. 
Extension by determination of ANP ....................................................................................... Erro! Indicador não definido. 
Consequence of the Extension ............................................................................................... Erro! Indicador não definido. 
Termination ........................................................................................................................... Erro! Indicador não definido. 
Relinquishment of the Field ................................................................................................... Erro! Indicador não definido. 

10 SECTION TEN – DEVELOPMENT PLAN .............................................................................. ERRO! INDICADOR NÃO DEFINIDO. 
Deadlines ............................................................................................................................... Erro! Indicador não definido. 
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BASIC PROVISIONS 

 

SECTION ONE – DEFINITIONS 

Legal Definitions 

1.1. The definitions contained in article 6 of Law No. 9,478/1997, in article 2 of Law No. 
12,351/2010, and in article 3 of Decree No. 2,705/1998 are hereby incorporated into 
this Agreement and, consequently, are valid for all its purposes and effects whenever 
they are used herein, either in the singular or plural, in the masculine or feminine 
gender. 

 

Contractual Definitions 

1.2. Also for the purposes and effects of this Agreement, the definitions contained in this 
paragraph shall also be valid whenever the following words and phrases are used in 
the singular or plural, in the masculine or feminine gender: 

1.2.1 Affiliate: any controlling or controlled legal entity of private law, under articles 
1,098 to 1,100 of the Brazilian Civil Code, as well as entities under common 
control of the same company, directly or indirectly. 

1.2.2. Field Area: area delimited by the polygon defining the Field, upon approval of 
the Development Plan. 

1.2.3. Concession Area: area of the Block which superficial projection is delimited by 
the polygon defined in Annex I or the plots of the area of the Block remaining 
subject withheld by the Concessionaire after the partial relinquishments 
provided for herein are made. 

1.2.4. Development Area: any plot of the Concession Area retained for the 
Development Phase. 

1.2.5. Assessment: set of Operations intended to check the commercial feasibility of 
a Discovery or set of Discoveries of Oil and Gas in the Concession Area. 

1.2.6. Well Assessment: logging and formation tests performed between the End of 
Drilling and Well Completion that, combined with other activities previously 
developed at the well, will enable verification of the occurrence of areas of 
interest for presentation of a possible Discovery Assessment Plan. 

1.2.7. Assignment: transfer, in whole or in part, of the ownership of rights and 
obligations arising from the Agreement; consolidation, spin-off, and merger, 
when corporate reorganization results in change of Concessionaire; change of 
Operator, as well as exemption and replacement of the performance guarantee. 

1.2.8. Well Completion: moment of completion of the activities directly related to 
drilling of a well (including, when applicable, logging, lining, and cementing) 
when its final depth is reached, after which all Operations exclusively refer to 
disassembly, decommissioning, or operation of the unit. For the cases in which 
the assessment and/or completion is started within sixty (60) days after the end 
of the activities directly related to drilling of the well or its temporary 
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abandonment, the moment in which disassembly, decommissioning, or 
operation of the unit used for the assessment and/or completion is started shall 
be taken into account. 

1.2.9. Agreement: this Concession Agreement and its Annexes. 

1.2.10. Consortium Agreement: agreement regulating the rights and obligations of the 
Concessionaires regarding this Agreement. 

1.2.11. Declaration of Commercial Feasibility: formal and written notification of the 
Concessionaire to ANP declaring one or more Deposits as a Commercial 
Discovery in the Concession Area. 

1.2.12. Discovery: any occurrence of Oil or Gas in the Concession Area, regardless of 
the quantity, quality, or commercial feasibility, verified by at least two detection 
or assessment methods. 

1.2.13. Development Phase: contractual phase initiated with the approval of ANP for 
the Development Plan proposed by the Concessionaire and which is extended 
during the Production Phase while investments in wells, equipment, and 
facilities for the Production of Oil and Gas according to the Best Practices of the 
Oil Industry are required. 

1.2.14. Flow of First Oil: date of the first measurement of volumes of Oil and Gas at 
one of the Production Measurement Points in each module of the Development 
Phase. 

1.2.15. Exploration Phase: contract period in which the Exploration and Assessment 
are to be performed. 

1.2.16. Production Phase: contract period in which the Development and the 
Production are to be performed. 

1.2.17. Brazilian Supplier: any manufacturer or supplier of goods manufactured or 
services provided in Brazil through limited liability companies incorporated 
under the Brazilian laws or companies that use goods manufactured in the 
Country under special customs regimes and tax incentives applicable to the Oil 
and Gas industry. 

1.2.18. Individualization of Production: procedure aimed at sharing of the Production 
result and the reasonable use of the Country’s natural resources through 
unification of the Development and Production of the Deposits extending 
beyond the Concession Area; 

1.2.19. Applicable Laws and Regulations: the set of laws, decrees, regulations, 
resolutions, ordinances, normative instructions, or any other regulatory acts that 
are or may be applicable to the Parties or to the activities of Exploration, 
Assessment, Development, and Production of Oil and Gas, as well as to 
decommissioning of the facilities. 

1.2.20. Macro-Group: set of properties, services, and equipment purchased or 
contracted by the Concessionaires to develop the activities in the segments 
defined under this Agreement with specific Local Content commitments. 

1.2.21. Best Practices of the Oil Industry: The best and safest procedures and 
technologies available in the Oil and Gas Industry worldwide intended to: (a) 
ensure the operational safety of the facilities, preserving life, physical integrity, 
and human health; (b) preserve the environment and protect adjacent 
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communities; (c) prevent or reduce as much as possible the risk of spill of oil, 
natural gas, by-products, and other chemicals that may be hazardous to the 
environment; (d) preserve oil and gas resources, which implies the use of 
adequate methods and processes to maximize the recovery of hydrocarbons in 
a technical, economic, and environmentally sustainable way, with the 
corresponding control of the reserve decline, and to mitigate surface losses; (e) 
minimize consumption of natural resources in the Operations. In order to 
perform the Best Practices of the Oil Industry, the Concessionaires shall rely on 
the standards issued by ANP and other Brazilian public bodies, incorporating 
technical standards and recommendations of internationally recognized bodies 
and associations of the Oil Industry, whenever such measures increase the 
chances to achieve the objectives listed above.  

1.2.22. Development Module: individual module composed of facilities and 
infrastructure for the Production of Oil and Gas of one or more Deposits of a 
certain Field, pursuant to the Development Plan approved by ANP. 

1.2.23. New Reservoir: accumulation of Oil and/or Gas in areas other than those 
already in Production or under Assessment. 

1.2.24. Operation: all activities of Exploration, Assessment, Development, Production, 
decommissioning, or abandonment developed sequentially, collectively, or 
separately by the Concessionaire for the purposes of this Agreement. 

1.2.25. Operator: the Concessionaire designated to conduct and develop all 
Operations provided for in this Agreement on behalf of the Concessionaires, 
pursuant to Annex VII. 

1.2.26. Party: signatory of the agreement.  

1.2.27. Discovery Assessment Plan: document specifying the work schedule and the 
relevant investments required for the Assessment of a Discovery or set of 
Discoveries of Oil and Gas in the Concession Area. 

1.2.28. Development Plan: document specifying the work program, schedule, and 
relevant investments required for the Development and the Production of a 
Discovery or set of Discoveries of Oil and Gas in the Concession Area, including 
its abandonment. 

1.2.29. Dates of Decision: dates by which the holders of the Exploration and 
Production rights must communicate ANP about the decision to undertake one 
or more Contingent Commitments or not. 

1.2.30. Annual Production Program: document describing the forecasts for 
Production and transportation of Oil, Gas, water, special fluids, and waste 
arising from the Production process of each Development Area or Field. 

1.2.31. Annual Work and Budget Program: document specifying the set of activities 
to be developed by the Concessionaire, including details on the investments 
required to develop such activities. 

1.2.32. Facility Decommissioning Program: document specifying the set of activities 
aiming at the definitive abandonment of wells, including their eventual plugging, 
decommissioning and proper final disposal of the facilities, and the recovery of 
the areas affected thereby. 
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1.2.33. Minimum Exploration Program: work schedule provided for in Annex II, to be 
met by the Concessionaire during the course of the Exploration Phase. 

1.2.34. Safety Instruction: administrative act that acknowledges any conduct as 
irregular or presents an administrative understanding on the enforcement of the 
regulatory standard, determining, in a comprehensive manner, that the Operator 
shall refrain from performing it or shall observe it, under penalty of imposition of 
the penalties provided for in the Applicable Laws and Regulations. 

1.2.35. Local Content Report: document to be submitted by the Concessionaire to 
ANP detailing the amounts disbursed for purposes of Local Content 
assessment. 

1.2.36. Local Content Inspection Report: expert report issued by the Local Content 
Coordination Office that assesses fulfillment of the contractual commitments 
declared by the Operator in the Local Content Report before beginning of any 
sanctioning process. 

1.2.37. Final Discovery Assessment Report: document submitted by the 
Concessionaire describing the Oil or Gas Discovery Assessment Operations, 
according to the Discovery Assessment Plan approved by ANP, showing its 
results and, if approved by ANP, making the Declaration of Commercial 
Feasibility effective. 

1.2.38. Final Report for Decommissioning of the Facilities: document submitted by 
the Concessionaire describing the activities developed pursuant to the Facilities 
Decommissioning Plan. 

1.2.39. Seismic Reprocessing: process to submit seismic data to new processing, 
aiming at gaining quality in the results achieved. 

1.2.40. Social Responsibility: Concessionaire’s responsibility for the impacts of its 
decisions and activities on the society and environment, through an ethical and 
transparent behavior that (i) contributes to the sustainable development, 
including health and wellness of the society, and takes into account 
expectations of the stakeholders; (ii) is in compliance with the Best Practices of 
the Oil Industry; and (iii) is integrated into the Concessionaire and shown in its 
relationships related to the Concessionaire’s activities within its sphere of 
influence. 

1.2.41. Early Production System: temporary facility with limited capacity, aiming at 
the early Production and obtaining of data and information for better 
characterization of the Reservoir, for purposes of adequacy of the Development 
Plan.  

1.2.42. End of Drilling: moment in which the final depth of the well is reached, with no 
expectations of further progress. 

1.2.43. Extended Well Test: test in a lined well with total expected free flow duration 
of more than seventy-two (72) hours, being understood that free flow is the 
production after cleaning the well, and with specific purposes aiming at 
assessing a Discovery in order to obtain, from interpretation of its data, 
information indicating the behavior of Reservoirs under dynamic long-term 
effects and supporting studies aimed at the design of the final Production 
systems. 
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1.2.44. Unit of Work: conversion unit for different exploratory works used for the 
purpose of assessing implementation of the Minimum Exploration Program 
provided for in Annex II. 

 

SECTION TWO – SUBJECT MATTER 

Exploration and Production of Oil and Gas  

2.2. The subject matter of this Agreement is: 

a) to conduct Exploration Operations in the Concession Area undertaken in the 
Minimum Exploration Program or in addition thereto; 

b) in case of a Discovery, at the Concessionaire’s discretion, to perform a 
Discovery Assessment under a Discovery Assessment Plan approved by ANP; 

c) if the commercial feasibility of the Discovery is verified by the Concessionaire, 
to Produce Oil and Gas in the Concession Area under a Development Plan 
approved by ANP. 

 

Costs, Losses, and Risks Associated with the Execution of Operations  

2.2. The Concessionaire shall always and exclusively bear all costs and risks related to the 
execution of the Operations and its consequences. 

2.3. The Concessionaire shall bear all losses it may incur, including the ones resulting from 
an act of god or force majeure event, as well as accidents or events of nature affecting 
the Exploration and Production of Oil and Gas in the Concession Area. 

2.4. The Concessionaire shall not be entitled to any payment, redress, refund, 
reimbursement, or indemnification in the event of failure in the exploration or absence 
of commercial feasibility of any Discoveries in the Concession Area. 

2.5. The Concessionaire shall be the only party civilly liable for its own actions and the 
actions of its agents and subcontractors, as well as for the compensation for any 
damages caused by the Operations and their execution, regardless of fault. 

2.5.1. The Federal Government and ANP shall be reimbursed for any liens they may 
endure as a result of any demands motivated by acts under the responsibility of 
the Concessionaire, which shall bear such reimbursement. 

2.6. The Federal Government and ANP shall not undertake any risks or operating losses or 
bear costs, investments, and damages related to the execution of the Operations and 
its consequences. 

 

Ownership of Oil and/or Gas 

2.7. The Oil and Gas Deposits existing in the national territory, the continental shelf, and 
the exclusive economic zone belong to the Federal Government, pursuant to article art. 
20, items V and IX, of the Constitution of the Federative Republic of Brazil, and art 3 of 
Law No. 9.478/1997. 
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2.7.1. The Concessionaire shall have the ownership only of the Oil and Gas that are 
effectively produced and granted thereto at the Production Measurement Point, 
through original acquisition and according to this Agreement. 

2.7.2. The Concessionaire shall be subject to charges related to the Government 
taxes and shares, as well as those provided for in the Applicable Laws and 
Regulations. 

 

Other Natural Resources 

2.8. The Concessionaire is prohibited to use, enjoy, or dispose, in any way and at any title, 
totally or partially, of any other natural resources that may exist in the Concession Area 
other than Oil and Gas, except when duly authorized by the competent authorities, 
according to the Applicable Laws and Regulations. 

2.8.1. Discovery of natural resources other than Oil and Gas by chance shall be 
notified to ANP within no more than seventy-two (72) hours. 

2.8.2. The Concessionaire shall follow the instructions and allow implementation of 
the relevant measures determined by ANP or other competent authorities. 

2.8.3. While such instructions are submitted to the Concessionaire, it shall refrain from 
taking any measures that may pose a risk or somehow damage the natural 
resources discovered. 

2.8.4. The Concessionaire shall not be required to suspend its activities, except when 
they pose a risk to the natural resources discovered or the Operations. 

2.9. Any interruption of the Operations, exclusively due to the discovery of other natural 
resources by chance, shall have its duration calculated and acknowledged by ANP for 
purposes of extension of this Agreement. 

 

SECTION THREE – CONCESSION AREA 

Identification 

3.1. The Operations shall be conducted exclusively in the Concession Area described and 
delimited in Annex I. 

 

Voluntary Relinquishments 

3.2. The Concessionaire may, at any time during the Exploration Phase, voluntarily 
relinquish areas forming part of the Concession Area. 

3.2.1. Voluntary relinquishments shall be communicated in writing. 

3.2.2. Voluntary relinquishments shall not exempt the Concessionaire from the 
obligation to comply with the Minimum Exploration Program. 

3.2.3. Once the Exploration Phase is completed, the Concessionaire may only keep 
as Concession Area the Development Area. 
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Relinquishment by termination of the Agreement 

3.3. Termination of this Agreement for any reason shall require the Concessionaire to 
immediately relinquish the entire Concession Area to ANP. 

 

Conditions for Relinquishment 

3.4. Any and all relinquishment of areas or Fields forming part of the Concession Area, as 
well as the consequent reversal of properties, shall be final and made by the 
Concessionaire with no liens whatsoever for the Federal Government or ANP, under 
art. 28, paragraphs 1 and 2, of Law No. 9,478/1997, and the Concessionaire shall not 
be entitled to reimbursement. 

3.5. The relinquishment of areas or Fields forming part of the Concession Area does not 
exempt the Concessionaire from the responsibility provided for in paragraph 21.8. 

 

Use of the Relinquished Areas by ANP 

3.6. As of the date on which the areas are relinquished by the Concessionaire, ANP may 
use them at its sole discretion, including for purposes of new bidding processes. 

 

Non-Exclusive Data Survey 

3.7. ANP may, at its sole discretion, authorize third parties to perform in the Concession 
Area services of geology, geochemistry, geophysics, and other works of the same 
nature aiming at the survey on technical data intended for non-exclusive 
commercialization, pursuant to art. 8, item III, of Law No. 9,478/1997, and the 
Applicable Laws and Regulations.  

3.7.1. The performance of such services, unless in exceptional situations approved by 
ANP, shall not affect the ordinary course of the Operations.  

3.7.2. The Concessionaire shall have no responsibility regarding performance, by third 
parties, of such services or damages arising therefrom. 

 

SECTION FOUR – EFFECTIVENESS  

Effectiveness and Division into Phases 

4.1. This Agreement becomes effective on its execution date and is divided into two phases: 

a) Exploration Phase, for the whole Concession Area, with expected duration set 
forth in Annex II; and 

b) Production Phase, for each Field, with duration defined in Section Nine. 

4.2. The effectiveness of this Agreement shall correspond to the period elapsed since the 
date of its execution until the end of the Exploration Phase, except if a Declaration of 
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Commercial Feasibility of one or more Discoveries is issued, case in which there shall 
be an addition pursuant to Section Nine. 

4.3. Any extensions that may be authorized by ANP under this Agreement shall be added 
to such total effectiveness. 

4.4. The lapse of the effectiveness, according to the provisions of the preceding paragraph 
related to the extensions authorized by ANP, shall entail the lawful termination of the 
Agreement. 
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EXPLORATION AND ASSESSMENT 

 

SECTION FIVE – EXPLORATION PHASE 

Start and Duration  

5.1. The Exploration Phase shall have the duration set forth in Annex II and shall consist of 
a single period. 

5.2. The Exploration Phase shall start on the date of execution of this Agreement and shall 
end: 

a) upon lapse of the term set forth in Annex II; 

b) upon total relinquishment of the Concession Area; or 

c) in case of area previously retained for Discovery Assessment: 

i. upon submission of the Declaration of Commercial Feasibility; or 

ii. with relinquishment of the area. 

 

Minimum Exploration Program 

5.3. The Concessionaire shall perform the obligations related to the Minimum Exploration 
Program within the terms and under the conditions described in Annex II. 

5.4. The Concessionaire may develop exploratory activities in addition to those of the 
Minimum Exploration Program by submitting the additional work schedule to ANP 
before beginning of its implementation. 

5.5. ANP may approve changes in the Minimum Exploration Program upon request from 
the Concessionaire under the following conditions: 

a) if the Concessionaire technically demonstrates that this change is consistent 
with the Best Practices of the Oil Industry; and  

b) if the Concessionaire indicates the Prospecting that motivated the change 
request. 

5.6. Seismic Reprocessing may be converted into Units of Work for purposes of compliance 
with the Minimum Exploration Program. 

5.6.1. The conversion of Seismic Reprocessing into Units of Work is limited to a single 
version for each survey on seismic data. 

5.6.2. For purposes of conversion into Units of Work: 

a) the reprocessed seismic data shall be exclusively contained within the 
Concession Area; and  

b) the Seismic Reprocessing shall include pre-stack time migration (PSTM) 
or pre-stack depth migration (PSDM). 
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5.7. The Concessionaire may contract, at its sole discretion, data acquisition companies 
(EAD) for the collection of exclusive data, as long as the requirements contained in the 
regulatory standards issued by ANP are previously met and as long as these 
companies are duly registered and in good standing with ANP. 

5.8. ANP shall issue a quality control report for return or acceptance of data received within 
one hundred and eighty (180) days of the date of the most recent delivery of accurate 
data by the Concessionaire. 

5.9. For purposes of performance of the Minimum Exploration Program, only data which 
acquisition, processing, reprocessing, and form have met all requirements defined in 
the regulatory rules and technical standards established by ANP shall be converted 
into Units of Work. 

5.10. The exploration work shall be converted into Units of Work for purposes of compliance 
with the Minimum Exploration Program, according to the criteria listed in Annex II.  

5.11. Upon a substantiated request by the Concessionaire, ANP may exempt it from 
conversion of the remaining portion of the Minimum Exploration Program, without 
prejudice to the continuity of the Agreement. 

5.11.1. In consideration for such exemption, the Concessionaire shall pay an amount 
in cash corresponding to twice the total amount of the non-converted Units of 
Work, subject to inflation adjustment by the General Price Index – Internal 
Availability (IGP-DI) of Fundação Getúlio Vargas or another index that may 
replace it, pursuant to paragraph 6.2. 

5.11.2. Upon satisfaction of the conditions provided for above, the Minimum Exploration 
Program shall be deemed completed in full for all purposes of the Agreement. 

 

Extension of the Exploration Phase and Suspension of the Agreement 

5.12. The Agreement shall be automatically suspended if ANP does not resolve, before the 
end of the Exploration Phase, upon the request for suspension or extension of the 
Exploration Phase or for changes in the Minimum Exploration Program, pursuant to 
paragraph 5.5. 

5.12.1. The Agreement shall be suspended as of the end of the Exploration Phase until 
ANP’s resolution in final instance. 

5.12.2. After suspension of the Agreement, the deadlines for submission of the 
Declarations of Commercial Feasibility and the Discovery Assessment Plans 
shall also be suspended. 

5.12.3. During the suspension of the Agreement as provided for in paragraph 5.12, the 
Concessionaire may not develop Exploration activities in the area, except upon 
the prior and express authorization of ANP, case in which the suspension shall 
be converted into a provisional extension of the Agreement. 

5.13. During implementation of the Discovery Assessment Plan approved by ANP, the 
Agreement shall be automatically suspended in case of request for change of the Date 
of Decision or request for change of the deadline of the Discovery Assessment Plan. 

5.13.1. The suspension provided for in paragraph 5.13 shall take place until ANP 
resolves upon the request, if it does not do so by the date originally established 
as the Date of Decision or the deadline of the Discovery Assessment Plan.  
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5.13.2. The suspension provided for in paragraph 5.13 shall be in line with paragraphs 
5.12.1, 5.12.2, and 5.12.3.  

5.14. If the Concessionaire makes a Discovery during the Exploration Phase when it is not 
possible to perform the Discovery Assessment before the end of this phase, it may 
requested from ANP the extension of the Exploration Phase for the term required to 
perform the Assessment and issue any Declaration of Commercial Feasibility according 
to a Discovery Assessment Plan approved by ANP. 

5.14.1. The extension referred to in paragraph 5.14 is restricted to the area retained for 
Discovery Assessment, according to the Discovery Assessment Plan approved 
by ANP. 

5.14.2. In the event of paragraph 5.14, the Exploration Phase shall be automatically 
suspended until ANP resolves upon the Discovery Assessment Plan and, 
consequently, upon the request for extension to perform the Discovery 
Assessment. 

5.14.3. During the suspension of the Exploration Phase, the Concessionaire may only 
develop the Assessment activity included in the Discovery Assessment Plan 
submitted upon the prior and express authorization of ANP. 

5.15. If, at the end of the Exploration Phase, the Concessionaire starts drilling an exploratory 
well without having completed the Well Assessment, the Exploration Phase shall be 
extended until the Well Completion date, with an addition of sixty (60) days to submit 
any proposed Discovery Assessment Plan. 

5.15.1. The substantiated request for extension due to the drilling in progress shall be 
sent by the Concessionaire to ANP at least seventy-two (72) hours before the 
end of the Exploration Phase, in which event the Concessionaire is hereby 
authorized to continue the urgent works, except for ANP’s express resolution to 
the contrary. 

5.15.2. The deadline for such request may be reduced, provided that technically 
justified by the Concessionaire and approved by ANP. 

 

Options to End the Exploration Phase 

5.16. The Concessionaire may end the Exploration Phase at any time upon notice to ANP. 

5.16.1. The end shall not release the Concessionaire from compensation for any failure 
to comply with the Minimum Exploration Program. 

5.17. Failure to execute, in full or in part, the Minimum Exploration Program at the end of the 
Exploration Phase entails the lawful termination of the Agreement, without prejudice to 
the execution of the financial guarantees for exploration activities and the application 
of appropriate sanctions. 

5.17.1. The value of the activities of the Minimum Exploration Program not developed 
are defined in Units of Work and are net, and they may be required from the 
Concessionaire or guarantor, always subject to inflation adjustment by the IGP-
DI pursuant to paragraph 6.2. 

5.17.2. Development Areas eventually retained by the Concessionaire and the event 
provided for in paragraph 5.11 are exceptions to the abovementioned provision. 
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Concessionaire’s Options after Completion of the Minimum Exploration Program  

5.18. After performance of the Minimum Exploration Program and up to the end of the term 
expected for the Exploration Phase, the Concessionaire may, upon prior formal written 
notice to ANP:  

a) propose the development of a Discovery Assessment Plan, relinquishing the 
remaining Concession Area; 

b) inform the Commercial Feasibility of the Discovery, pursuant to the dispositions 
of Section Seven of this Agreement, initiating the Production Phase; 

c) retain the areas in which postponement of the Declaration of Commercial 
Feasibility is applicable, under paragraphs 8.4 and 8.5; or 

d) fully relinquish the Concession Area. 

 

Relinquishment of the Concession Area at the End of the Exploration Phase 

5.19. Within sixty (60) days of the end of the Exploration Phase, the Concessionaire must 
forward to ANP a plan for relinquishment of areas, prepared pursuant to the Applicable 
Laws and Regulations. 

5.19.1. The submission of the plan for relinquishment of areas does not entail any kind 
of acknowledgement or release by ANP nor exempt the Concessionaire from 
performance of the Minimum Exploration Program and the responsibilities set 
forth in Section Twenty-One. 

 

SECTION SIX – COMPENSATORY PENALTY FOR DEFAULT OF THE MINIMUM 
EXPLORATION PROGRAM AND FINANCIAL GUARANTEE 

Default of the Minimum Exploration Program and Provision of Financial Guarantee 

6.1. In the event of full or partial default of the Minimum Exploration Program, the 
Concessionaire may not proceed with the Production Phase and shall be required to 
pay to ANP the amount set forth in Annex II per activity defaulted, as compensatory 
penalty. 

6.2. The amount of the compensatory penalty per Units of Work defaulted shall be 
automatically subject to inflation adjustment on January 1st of each calendar year, at 
the variation of the IGP-DI for the immediately preceding year, except on January 1st 
immediately following publication of the tender protocol, when no update shall be made. 

6.3. The Concessionaire shall provide ANP with financial guarantees for the Minimum 
Exploration Program within the term established in the tender protocol, in an amount 
sufficient to cover the amount of the compensatory penalty corresponding to the Units 
of Work initially committed. 

6.4. The financial guarantees provided shall be accompanied by a letter signed by all 
Concessionaires expressing full awareness of paragraph 14.3 and of the fact that the 
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obligations of the Minimum Exploration Program are not fractional, and each 
Concessionaire shall be jointly responsible for reimbursement in case of default. 

6.5. In case the Concessionaire does not provide the suitable financial guarantees, the 
Agreement shall be terminated regarding the areas that are not under Development. 

 

Types of Financial Guarantees 

6.6. The Concessionaire may provide ANP with the following types of financial guarantee 
of the compensatory penalty for default of the Minimum Exploration Program: 

a) letter of credit;  

b) performance bond;  

c) Oil and Gas pledge agreement; 

d) escrow deposit, exclusively for Blocks onshore. 

6.7. The financial guarantees may be combined in order to total the amount guaranteed. 

6.8. The financial guarantees shall comply with the form indicated in the tender protocol. 

6.9. The financial guarantees may only be replaced or changed after approval by ANP. 

6.10. The financial guarantees shall be updated on an annual basis, under paragraph 6.2, 
and provided to ANP by January 31st of each calendar year, in order to reflect updating 
of the compensatory penalty for Units of Work not yet developed. 

6.11. The annual update of the guarantee is hereby waived if the type of guarantee provided 
already contains a clause for automatic inflation adjustment by the IGP-DI. 

 

Effectiveness of Financial Guarantees 

6.12. The effectiveness of the financial guarantee shall exceed the date expected for 
completion of the Exploration Phase by at least one hundred and eighty (180) days.  

6.12.1. Financial guarantees shall be renewed whenever necessary, in the amount 
adjusted by inflation, pursuant to the provisions of paragraph 6.12.  

6.12.2. In case of suspension of the Exploration Phase, the renewal of the financial 
guarantees shall cover a term of no less than one (1) year. 

6.12.3. In case the Concessionaire does not comply with the provisions of paragraph 
6.8, ANP may terminate the Agreement as provided for in item “a” of paragraph 
30.4. 

6.13. In the event of expiration of the financial guarantees, the Concessionaire shall replace 
them or provide additional guarantees. 

6.13.1. If the guarantee has been provided as an Oil pledge agreement, ANP may, 
pursuant to the tender protocol and the pledge agreement entered into by and 
between the parties, call for margin or, alternatively, request provision to ANP 
of a new guarantee in order to cover any difference between the required 
guarantee and the actual guarantee. 
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6.14. In case of pledge agreements, if the secured amount is lower than the amount of the 
guarantee adjusted under the terms above, the Concessionaire shall have up to sixty 
(60) days of receipt of the notice referred to in the preceding paragraph to update the 
financial guarantee. 

 

Reduction in the Secured Amount 

6.15. As the Concessionaire develops the activities related to the Minimum Exploration 
Program, it may request ANP to reduce the amount of the financial guarantee 
deposited.  

6.15.1. The amount of the financial guarantee for the Minimum Exploration Program 
may not be reduced less often than at every three (3) months. 

6.15.2. Reduction in the amount of the financial guarantee for the Minimum Exploration 
Program may not be lower than an amount that, when converted, corresponds 
to twenty percent (20%) of the total Units of Work or the investment committed. 

6.15.3. The drilling Operations may only imply reduction in the amount of the financial 
guarantees for the Minimum Exploration Program when, cumulatively: 

a) the well has reached the exploratory objective; 

b) the well has been completed; and 

c) data and information related to the well have been attested according to 
technical standards established by ANP. 

6.15.4. The Operations for acquisition and/or reprocessing of seismic data referred to 
in Annex II may only entail reduction in the amount of the financial guarantees 
of the Exploration Program to the extent that data and its results are submitted 
to ANP and its compliance with the ANP’s standards is duly attested. 

 

Return of the Financial Guarantees 

6.16. In the absence of outstanding issues, ANP shall issue the certificate of completion of 
the Minimum Exploration Program within thirty (30) days after its completion and, then, 
it shall return the respective financial guarantees.  

 

Execution of the Financial Guarantees 

6.17. If the Concessionaire does not comply with the Minimum Exploration Program, ANP 
shall summon the Concessionaire to pay the amount corresponding to the non-
executed portion, calculated under this Agreement, within thirty (30) days, and, in case 
of default, it shall execute the relevant financial guarantees. 

6.17.1. Receipt of the amount corresponding to the compensatory penalty for failure to 
implement the Minimum Exploration Program: 

a) does not exempt the Concessionaire from performing the other 
obligations arising from the Agreement;  
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b) does not affect ANP’s right to seek other remedies and impose any 
applicable sanctions for acts other than the mere failure to implement 
the Minimum Exploration Program; and 

c) does not entitle the consortium members to start the Production Phase. 

6.18. For escrow deposit, the guarantee shall be performed upon withdrawal of the updated 
amount of the penalty clause corresponding to the non-converted portion of the 
Minimum Exploration Program through correspondence from ANP to the depositary, 
regardless of prior authorization from the depositor. 

 

SECTION SEVEN – DISCOVERY AND ASSESSMENT 

Notification of Discovery  

7.1. Any Discovery of Oil and/or Gas in the Concession Area must be notified by the 
Concessionaire to ANP on an exclusive basis within no more than seventy-two (72) 
hours. 

 

Assessment, Discovery Assessment Plan, and Final Discovery Assessment Report 

7.2. The Concessionaire may, at its discretion, proceed with the Assessment of a Discovery 
of Oil and/or Gas at any time during the Exploration Phase. 

7.3. If the Concessionaire decides to proceed with the Discovery Assessment, it must 
submit a proposed Discovery Assessment Plan for ANP’s approval. 

7.4. ANP shall have a term of up to sixty (60) days after receipt of the Discovery Assessment 
Plan to approve it or reasonably notify the Concessionaire for it to make modifications. 

7.4.1. The Concessionaire shall have a term of up to thirty (30) days of notification to 
submit the modifications to ANP, repeating the procedure provided for in 
paragraph 7.4. 

7.4.2. Any changes suggested by the Concessionaire shall be communicated to ANP, 
repeating the procedure provided for in paragraph 7.4. 

7.5. The Concessionaire shall be authorized to start implementation of the Discovery 
Assessment Plan after its approval or upon authorization of ANP. 

7.6. The activities of the Discovery Assessment Plan may be calculated as Units of Work 
for purposes of performance of the Minimum Exploration Program, provided that they 
are performed within the original term for the Exploration Phase, before the extension 
for the Discovery Assessment Plan, and may be classified as Units of Work pursuant 
to the terms set forth in the tender protocol. 

7.7. Once the Discovery Assessment is completed, the Concessionaire shall submit to ANP 
a Final Discovery Assessment Report, which shall indicate and justify any proposal for 
withholding of the Development Area of the Commercial Discovery. 
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Assessment of New Reservoir 

7.8. The Concessionaire may assess a Discovery in a New Reservoir at any time during the 
effectiveness of the Agreement, according to the procedure provided for in Section 
Seven, as appropriate. 

 

Discovery Assessment through Extended Well Test 

7.9. If the Discovery Assessment Plan contemplates the performance of a Extended Well 
Test , the Concessionaire shall request to ANP a specific authorization to do so. 

7.10. The performance of the Extended Well Test without the use or reinjection of the Natural 
Gas shall be limited to a term of up to one hundred and eighty (180) days, unless in 
exceptional cases, at ANP’s sole discretion. 

 

SECTION EIGHT – DECLARATION OF COMMERCIAL FEASIBILITY 

Declaration of Commercial Feasibility 

8.1. Upon compliance with the Discovery Assessment Plan approved by ANP, the 
Concessionaire may, at its sole discretion, submit the Declaration of Commercial 
Feasibility for the Discovery through notice to ANP. 

8.1.1. If it has not been submitted to ANP yet, the Final Discovery Assessment Report 
shall accompany the Declaration of Commercial Feasibility. 

8.1.2. The Declaration of Commercial Feasibility shall only become effective after 
approval of the Final Discovery Assessment Report by ANP. 

8.2. Failure by the Concessionaire to submit the Declaration of Commercial Feasibility in a 
timely manner shall entail the lawful termination of the Agreement regarding the 
relevant area retained for the Discovery Assessment. 

8.3. Submission of one or more Declarations of Commercial Feasibility shall not exempt the 
Concessionaire from performance of the Minimum Exploration Program. 

 

Postponement of the Declaration of Commercial Feasibility 

8.4. If the main accumulation of hydrocarbons discovered and assessed in a Concession 
Area is Natural Gas, the Concessionaire may request to ANP an authorization to 
postpone the Declaration of Commercial Feasibility in up to five (5) years, in the 
following cases: 

a) lack of market for the Natural Gas to be produced, expected to be created in 
less than five (5) years; 

b) lack or inadequacy of infrastructure for transportation of the Natural Gas to be 
produced by the Concessionaire, expected to be implemented in less than five 
(5) years. 
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8.5. If the main accumulation of hydrocarbons discovered and assessed in a Concession 
Area is Oil, the Concessionaire may request to ANP an authorization to postpone the 
Declaration of Commercial Feasibility in up to five (5) years, in the following cases: 

a) lack of technology for the Production, outflow, or refining, expected to be 
created in less than five (5) years. 

b) the volume of the Discovery is such that its commercial feasibility depends on 
additional Discoveries to be made in the same Block or in adjacent Blocks, 
aiming at the joint Development of all Operations. 

8.6. The Concessionaire may request ANP that the period for postponement of the 
submission of the Declaration of Commercial Feasibility is extended for five (5) 
additional years. 

8.7. Extension of the term for submission of the Declaration of Commercial Feasibility shall 
apply exclusively to the area previously retained for Discovery Assessment. 

8.8. During extension of the term for submission of the Declaration of Commercial 
Feasibility, the Agreement shall be suspended with respect to the area previously 
retained for Discovery Assessment. 

8.9. If ANP considers that the reason that caused the postponement provided for in 
paragraphs 8.4 and 8.5 has been overcome, it shall notify the Concessionaire to submit, 
at its discretion, a Declaration of Commercial Feasibility within thirty (30) days. 

8.9.1. If it decides to submit the Declaration of Commercial Feasibility, the 
Concessionaire shall submit a Development Plan for approval by ANP no later 
than one hundred and eighty (180) days of such notice, and paragraph 10.1 
shall not apply. 
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DEVELOPMENT AND PRODUCTION 

 

SECTION NINE – PRODUCTION PHASE 

Start and Duration 

9.1. The Production Phase of each Development Area shall begin on the date of submission 
of the Declaration of Commercial Feasibility and shall last for twenty-seven (27) years. 

9.2. The provisions of this Section regarding extension or termination of this Agreement 
apply to each Development Area or Field, on an individual basis. 

 

Performance of the Operations in the Production Phase 

9.3. In the Production Phase, the Concessionaire shall observe: 

a) rationalization of the Production; 

b) the control of the decline in reservoirs; 

c) reduction in the burning of Natural Gas and greenhouse gas emissions to the 
atmosphere;  

d)  the operational safety and use of processes and alternatives that minimize the 
impact of the Operations aiming at ensure protection of human life and 
preservation of the environment.  

e)  decommissioning and abandonment shall be contemplated by the definitions of 
the field development project. 

 

Extension at the Concessionaire’s request 

9.4. The Concessionaire may apply for extension of the term provided for in paragraph 9.1 
upon submission of a request to ANP, together with a reviewed Development Plan, at 
least twenty-four (24) months before the end of such term. 

9.4.1. ANP shall answer the request for review of the Development Plan and extension 
of the Production Phase within no more than one hundred and eighty (180) 
days, and it may refuse the Concessionaire’s proposal or subject it to changes 
in the reviewed Development Plan, as long as justified. 

 

Extension by determination of ANP 

9.5. ANP may request the Concessionaire to proceed with the Field Operation upon a 
minimum two hundred seventy (270)-day notice of the expected end of the Production. 

9.5.1. ANP’s request may be refused only upon justification based on evidenced non-
cost-effectiveness, among other reasons. 
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9.5.1.1. In case of refusal by the Concessionaire, ANP shall have sixty (60) 
days of receipt of the justification to analyze the arguments presented 
and resolve upon the matter.  

9.5.2. After ninety (90) days of ANP’s proposal, the absence of the Concessionaire’s 
reply shall be deemed implied acceptance. 

9.5.3. The Agreement shall be extended for the additional time indicated by ANP. 

 

Consequence of the Extension 

9.6. If case of extension of the Production Phase, under paragraphs 9.4 or 9.5, the Parties 
shall remain bound by the exact terms and conditions of this Agreement, except for, 
exclusively, any amendments agreed due to and for the purposes of such extension. 

9.6.1. At the end of the Production Phase, paragraphs 9.4 or 9.5 shall apply for the 
purposes of a possible new extension, as appropriate. 

 

Termination 

9.7. At any time during the Production Phase, the Concessionaire may request termination 
of this Agreement, in whole or in part, upon at least one hundred-eighty (180)-day notice 
before the date intended to terminate the Agreement, which shall be approved by ANP.  

9.7.1. ANP shall have ninety (90) days of date of receipt of the request for termination 
to analyze such request.  

9.7.2. The Concessionaire may not interrupt or suspend the Production undertaken in 
the Production Programs of the Field(s) or Development Area(s) at stake, 
unless duly authorized by ANP. 

9.7.3. Termination of the Agreement does not exempt the Concessionaire from the 
responsibility provided for in paragraph 21.8 of Section Twenty-One. 

 

Relinquishment of the Field 

9.8. The Field shall be relinquished to ANP at the expected end of the Production. 

9.9. At its discretion, ANP may adopt the measures necessary to continue the Field 
Operation and may also contract a new party over the last one hundred and eighty 
(180) days of Production or upon refusal of the Concessionaire to proceed with the 
Field Operation, pursuant to paragraph 9.5. 

9.9.1. The Concessionaire shall use all efforts and take all applicable measures in 
order to, over the last one hundred and eighty (180) days of Production or as of 
the notice described in paragraph 9.7, properly transfer the Operations to the 
new Concessionaire, in order not to impair the Field management and 
Production.  

9.10. The Concessionaire shall submit to ANP a Facility Decommissioning Program. 

9.10.1. The Facility Decommissioning Program shall strictly comply with the Applicable 
Laws and Regulations and the Best Practices of the Oil Industry, also pursuant 
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to the provisions in Section Twenty-One and the other relevant provisions 
applicable to the reversal of properties provided for in paragraphs 18.6 and 18.7. 

9.10.2. In the absence of specific regulation, deadline for submission of the Facility 
Decommissioning Program shall not be lower than three hundred sixty-five 
(365) days before the expected end of the Production. 

9.11. In the absence of specific regulation, ANP shall have three hundred sixty-five (365) 
days of the date of receipt of the Facility Decommissioning Program to approve it or 
request the Concessionaire to make the modifications it deems applicable. 

9.11.1. If ANP requests modifications, the Concessionaire shall have a term of up to 
sixty (60) days of receipt of notification to submit them, thus repeating the 
procedure provided for in paragraph 9.11. 

9.11.2. The activities provided for in the Facility Decommissioning Program may only 
start upon ANP’s express authorization. 

9.11.3. The Agreement is hereby automatically extended, in this case, for the term 
required for approval and implementation of the Facility Decommissioning 
Program. 

9.12. Upon approval of the Facility Decommissioning Program, ANP may indicate which 
properties shall inure to the benefit of the Federal Government, under the Applicable 
Laws and Regulations, and establish that the Concessionaire shall neither permanently 
abandon certain wells nor decommission or remove certain facilities and equipment, 
without prejudice to its right to relinquish the area. 

9.13. This Agreement shall only be terminated for a certain Development Area or Field after 
full compliance with the Facility Decommissioning Program and approval by ANP of the 
Final Report for Decommissioning of the Facilities, with immediate relinquishment of 
the relevant area, pursuant to the provisions in paragraphs 3.3 and 3.4. 

9.13.1. The Concessionaire shall not be entitled to any reimbursement for the 
investments made. 

 

SECTION TEN – DEVELOPMENT PLAN 

Deadlines 

10.1. The Concessionaire shall submit the Development Plan to ANP within one hundred and 
eighty (180) days of receipt of a communication of approval of the Final Discovery 
Assessment Report. 

10.1.1. If the Declaration of Commercial Feasibility is delayed, as provided for in 
paragraphs 8.4 and 8.5, the Development Plan shall be submitted on the date 
of the Declaration of Commercial Feasibility. 

10.2. Untimely submission of the Development Plan shall cause the Concessionaire to be 
subject to the sanctions provided for in Section Twenty-Nine and in the Applicable Laws 
and Regulations. 

10.3. Upon evidence of failure to submit the Development Plan within the term provided, ANP 
shall notify the Concessionaire so that it submits the Plan within no more than ten (10) 
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days, after which the Agreement shall be lawfully terminated with respect to the relevant 
Development Area. 

 

Development Area 

10.4. The Development Area shall encompass all Deposits to be produced. 

10.4.1. The Development Area shall be delimited based on data and information 
obtained during the Exploration Phase and the Discovery Assessment, 
according to the Applicable Laws and Regulations and the Best Practices of the 
Oil Industry. 

10.4.2. During the Development Phase, the Concessionaire may request ANP to 
change the Development Area in order to incorporate other plots from the 
Concession Area in it, as long as, cumulatively: 

a) one or more Deposits are verified to be extrapolating the Development 
Area; and 

b) the plots intended to be incorporated have not been relinquished by the 
Concessionaire in compliance with the provisions of the Agreement. 

10.5. The Development Area to be retained shall be the one included in the Final Discovery 
Assessment Report approved by ANP. 

10.5.1. If the Development Area is different from that one included in the Final Discovery 
Assessment Report, the Concessionaire shall adjust it pursuant to paragraph 
10.7. 

10.6. The Concessionaire shall retain, of the Development Area, only the Field Area 
approved by ANP in the scope of the Development Plan. 

10.6.1. The Concessionaire shall immediately relinquish the remaining plots to ANP, 
pursuant to the provisions in paragraphs 3.4 and 3.5 and in the Applicable Laws 
and Regulations. 

 

Approval and Implementation of the Development Plan 

10.7. ANP shall have one hundred and eighty (180) days of the date of receipt of the 
Development Plan to approve it or request the Concessionaire to make the 
modifications it deems applicable.  

10.7.1. If ANP does not reply within this term, the Development Plan shall be deemed 
approved, and ANP’s power/duty to demand revisions whenever necessary is 
not waived.  

10.7.2. If ANP requests modifications, the Concessionaire shall submit them within the 
term determined by ANP, repeating the procedure provided for in paragraph 
10.7. 

10.8. Failure by ANP to approve the Development Plan shall entail lawful termination of the 
Agreement regarding the relevant Development Area, after depletion of the applicable 
administrative appeals. 
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10.9. Until the Development Plan is approved, the Concessionaire may not carry out any 
work or perform Operations in the Development Area, except upon prior approval of 
ANP.  

10.9.1. The request for early Production shall be substantiated and observe the 
precepts for preserving oil resources, ensuring operational safety, and 
preserving the environment. 

10.10. The Concessionaire shall conduct all Operations according to the Development Plan 
approved by ANP. 

10.11. Any Discovery of a New Oil and Gas Reservoir shall be notified to ANP by the 
Concessionaire, on an exclusive basis, no later than seventy two (72) hours after that. 
The notice shall be followed by all relevant data and information available. 

10.11.1. Incorporation of the New Reservoir into the Field shall be preceded by a 
Discovery Assessment Plan approved by ANP, except when its immediate 
incorporation is expressly authorized by ANP. 

10.12. The Commercial Discovery shall only be incorporated into the Field Production system 
after ANP’s approval for the Final Discovery Assessment Report and revision of the 
Field Development Plan, except when expressly authorized by ANP. 

 

Reviews and Amendments 

10.13. The Development Plan may be revised or amended in the following cases: 

a) as required by ANP or at the request of the Concessionaire if it fails to comply 
with the Applicable Laws and Regulations or the Best Practices of the Oil 
Industry; 

b) at the request of the Concessionaire, in case of evidenced changes in the 
technical or economic conditions assumed in its preparation. 

10.13.1 The provisions included in paragraphs 10.7 to 10.9 shall apply to the reviews 
of the Development Plan as appropriate, including regarding the disapproval 
of the reviews by ANP.  

 

Buildings, Facilities and Equipment  

10.14. The Concessionaire shall be responsible for all buildings and facilities and for the 
supply of equipment for extraction, Treatment, collection, storage, measurement, and 
Transfer of the Production.  

10.14.1. The Concessionaire shall comply with the provisions included in the Applicable 
Laws and Regulations in Treatment or Processing of Natural Gas, as well as 
in Storage of Natural Gas and in Transportation of Gas, Oil, and its by-
products.  

10.14.2. The Concessionaire’s definition of the actions related to paragraph 10.14, 
including with respect to the contribution of the required resources, shall be 
mandatory in order to characterize the commercial feasibility and develop the 
Discovery. 
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SECTION ELEVEN – PRODUCTION START DATE AND ANNUAL PRODUCTION 
PROGRAMS 

Start of Production 

11.1. The Field Production shall start within no more than five (5) years of the date of 
submission of the Declaration of Commercial Feasibility, extendable at ANP’s 
discretion. 

11.1.1. The Concessionaire shall keep ANP informed about the forecasts as to the Field 
Production Start Date. 

11.1.2. The Concessionaire shall inform ANP about the Production Start Date upon 
notice to the Agency within twenty-four (24) hours after such date. 

11.1.3. The Production of Oil and/or Gas at a Production Facility may only be started 
after completion of the installation of a system for use or reinjection of Natural 
Gas, except in the cases expressly authorized by ANP, in order to reduce 
burning of Natural Gas. 

 

Annual Production Program 

11.2. The Annual Production Program shall not provide for a variance equal to or higher than 
ten percent (10%) of the amount provided for in the Development Plan. 

11.2.1. Any variance equal to or higher than ten percent (10%) shall be based on the 
Applicable Laws and Regulations and the Best Practices of the Oil Industry. 

11.3. The Concessionaire shall submit to ANP the Annual Production Program for the 
calendar year in which the Production starts at least sixty (60) days before the 
Production Start Date, as provided by the Applicable Laws and Regulations. 

11.4. The Concessionaire shall submit to ANP the Annual Production Program for the 
subsequent year for the Field by October 31st of each calendar year, as provided by 
the Applicable Laws and Regulations. 

 

Approval of the Annual Production Program 

11.5. ANP shall have thirty (30) days of receipt of the Annual Production Program to approve 
it or request the Concessionaire to make the modifications it deems applicable.  

11.5.1. If ANP requests modifications, the Concessionaire shall resubmit the Annual 
Production Program including such changes within thirty (30) days of the date 
of request, repeating the procedure provided for in paragraph 11.5. 

11.5.2. If the Concessionaire disagrees with the proposed modifications, it may discuss 
them with ANP aiming at adjusting the modifications to be implemented in the 
Annual Production Program where ANP deems appropriate and according to 
the Best Practices of the Oil Industry. 
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11.6. The Concessionaire will be required to comply with the Annual Production Program 
containing the modifications eventually determined by ANP. 

11.7. If, at the beginning of the period referred to in certain Annual Production Program, the 
Parties are discussing any modifications proposed by ANP due to the application of the 
provisions in paragraph 11.5, the lowest Production level among those proposed by the 
Concessionaire and ANP shall be used in any month and until final definition of the 
Annual Production Program.  

 

Revision 

11.8. The Parties may agree, at any time, on the review of an ongoing Annual Production 
Program, provided that such review complies with the provisions of paragraphs 11.2 to 
11.4. 

11.9. When the review is proposed by ANP, the Concessionaire shall have thirty (30) days 
of receipt of the notice to discuss it with ANP and submit a reviewed Annual Production 
Program to ANP.  

11.9.1. The provisions of paragraph 11.5 shall apply to any reviews, as appropriate. 

 

Production Volume Variance 

11.10. The volume produced in the Field each month may not vary by more than fifteen 
percent (15%) when compared to the Production volume expected for the 
corresponding month in the Annual Production Program. 

11.10.1. A variance greater than such percentage shall be allowed due to technical 
reasons, acts of God, force majeure, or similar causes that shall be assessed 
by ANP. 

11.10.2. In case variance is greater than fifteen percent (15%) when compared to the 
volume expected for the corresponding month in the Annual Production 
Program, the Concessionaire shall present a justification to ANP by the 
fifteenth (15th) day of the subsequent month, pursuant to the Applicable Laws 
and Regulations. 

 

Temporary Interruption of Production 

11.11. The Concessionaire may request from ANP voluntary interruption of the Production of 
a Field for a period of one (1) year, extendable at ANP’s discretion. 

11.11.1. ANP shall assess the request within sixty (60) days, renewable for the same 
period, and may request clarification from the Concessionaire. 

11.11.2. The term for assessment shall be resumed upon submission of the clarification 
required. 

11.12. Voluntary interruption of the Production shall not entail suspension of the term of the 
Agreement. 
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SECTION TWELVE – MEASUREMENT, MONTHLY REPORTS AND PRODUCTION 
AVAILABILITY 

Measurement 

12.1. As of the Production Start Date of each Development Area or Field, the Concessionaire 
shall measure, from time to time, on a regular basis, the volume and quality of the Oil 
and/or Gas produced at the Production Measurement Point. 

12.1.1. The measurement methods, equipment, and tools established in the respective 
Development Plan and in the Applicable Laws and Regulations shall be used. 

 

Monthly Production Reports 

12.1. The Concessionaire shall submit to ANP a monthly report on the Production of each 
Development Area or Field, pursuant to the Applicable Laws and Regulations. 

12.1.1. The report shall be submitted by the fifteenth (15th) day of each month, starting 
from the month following the Production Start Date of each Field. 

 

Production Availability 

12.3. Ownership of the volumes of Oil and Gas measured pursuant to paragraph 12.1 shall 
be granted to the Concessionaire at the Production Measurement Point. 

12.3.1. Quantification of the volumes shall be subject, at any time, to the supervision 
and corrections provided for in the Applicable Laws and Regulations. 

 

Free Use 

12.4. The Concessionaire shall be ensured the free use of the volumes of Oil and Gas 
granted thereto pursuant to paragraph 12.3. 

 

Supply to the Domestic Market  

12.5. In emergency situations that may put at risk the domestic supply of Oil and/or Gas, as 
well as their by-products, ANP may determine that the Concessionaire limit its exports 
of these hydrocarbons.  

12.5.1. An emergency situation is that so enacted by the President of the Republic. 

12.5.2. The Production share with limited export shall be directed to serve the Brazilian 
market or to compose strategic inventories for the Country. 

12.5.3. ANP shall notify the Concessionaire on the limitation to exports upon at least 
thirty (30)-day notice. 

12.5.4. The Production share to which the restriction on free use applies shall be 
determined every month with respect to the proportion of the Concessionaire’s 
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share in the domestic Oil and Gas Production for the immediately preceding 
month. 

 

Consumption in the Operations 

12.6. The Concessionaire may use as fuel, in the Operations, Oil and Gas produced in the 
Concession Area, provided that in quantities authorized by ANP.  

12.6.1. The Concessionaire shall inform ANP, upon substantiated notice, any 
variation over fifteen percent (15%), with respect to the Annual Production 
Program, in the quantity of Oil and Gas consumed in the Operations, as well 
as the purpose of its use. 

 12.6.2. The Concessionaire shall include such information in the Monthly Production 
Reports. 

12.6.3. The volumes of Oil and Gas consumed in the Operations shall be calculated 
for purposes of calculation of the due Government and Third-Party Shares, 
provided for in Section Twenty-Three. 

 

Results of Test 

12.7. Data, information, results, interpretations, models of static and dynamic Reservoirs, 
and the flow regimes obtained from formation tests,  Extended Well Tests, or Early 
Production Systems during execution of the Operations of this Agreement shall be 
submitted to ANP immediately after their obtaining or completion or within the term 
defined in the Applicable Laws and Regulations. 

12.7.1. Information shall also contemplate the volumes of Oil, Gas, and water produced. 

12.7.2. For  Extended Well Tests, data, information, results, and interpretations shall 
be submitted to ANP in accordance with the frequency established in the 
approved Discovery Assessment Plans. 

12.7.3. The Production and transportation arising from  Extended Well Tests and Early 
Production Systems shall be reported through the monthly production report. 

12.8. The volumes of Oil and Gas produced during the  Extended Well Tests shall be granted 
to the Concessionaire pursuant to paragraph 12.3 and calculated for purposes of the 
due Government and Third-Party Shares, provided for in Section Twenty-Three.  

 

Burning of Gas in flares 

12.9. Burning of Gas in flares shall be allowed only for reasons of safety, emergency, and 
commissioning, and shall be restricted to volumes previously and formally approved by 
ANP, pursuant to the Best Practices of the Oil Industry and the Applicable Laws and 
Regulations, except, in any case, for the provisions in article 47, paragraph 3, of Law 
No. 9,478/1997. 
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Losses 

12.10. The losses of Oil or Gas occurred under the responsibility of the Concessionaire, as 
well as burning of Gas in flares, shall be included in the Total Production Volume to be 
calculated for purposes of payment of the Government and Third-Party Shares, without 
prejudice to the provisions in Section Twenty-Nine and Section Thirty. 

 

SECTION THIRTEEN – INDIVIDUALIZATION OF PRODUCTION 

Production Individualization Agreement  

13.1. The procedure of Individualization of Production of Oil and Gas shall be started under 
the Applicable Laws and Regulations if it is identified that a Deposit extends beyond 
the Concession Area.  

13.2. The Agreement and the Commitment for Individualization of Production shall be 
prepared under the Applicable Laws and Regulations. 
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EXECUTION OF OPERATIONS 

 

SECTION FOURTEEN – EXECUTION BY THE CONCESSIONAIRE 

Concessionaire’s Exclusivity 

14.1. The Concessionaire shall have the exclusive right to execute the Operations in the 
Concession Area pursuant to the terms, conditions, and effectiveness of the 
Agreement. 

  

Indication of the Operator by the Concessionaire 

14.2. The Operator is designated by the Concessionaire to, on its behalf: 

a) conduct and perform the Operations provided for in this Agreement; 

b) submit the plans, programs, guarantees, proposals, and communications to 
ANP;  

c) receive the replies, requests, proposals, and other communications from ANP. 

14.3. The Operator shall be responsible for full compliance with all the Concessionaire’s 
obligations set forth in this Agreement related to any aspect of the Operations and the 
payment of the Government Shares. 

14.3.1. In case of consortium, all Concessionaires shall be jointly liable for full 
compliance with all obligations of the Agreement. 

14.4. The Concessionaire that is a member of a consortium shall bear with investments 
related to its interest in the consortium, without prejudice to the joint liability. 

14.5. The Operator may transfer the responsible for the Operation at any time, upon 
submission of a request to ANP pursuant to Section Twenty-Eight and the Applicable 
Laws and Regulations. 

14.6. The Operator may be removed by ANP in case of failure to comply with any of the 
sections of this Agreement if it does not cure its default within ninety (90) days of receipt 
of the notice from ANP indicating the default. 

14.7. In the events of transfer of responsibility for the Operation and removal of the Operator, 
the Concessionaire shall designate a new Operator, pursuant to the provisions of the 
Applicable Laws and Regulations. 

14.7.1. The new Operator may perform its activities only upon assumption of all rights 
and obligations provided for in this Agreement, after authorization of ANP and 
execution of the relevant addendum to the Agreement. 

14.8. The Operator referred to in paragraphs 14.5 or 14.6 shall transfer to the new Operator 
the custody of all properties used in the Operations, accounting records, files, and other 
documents related to the Concession Area and the Operations at stake. 
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14.9. The Operator referred to in paragraphs 14.5 or 14.6 shall remain liable for any acts, 
incidents, or circumstances related to its position of Operator incurred during its 
management. 

14.9.1. Such Operator shall also remain liable for all obligations and responsibilities 
arising from its position of operator until the transfer provided for in paragraph 
14.8. 

14.10. ANP may, as a condition to approve a new Operator, require the latter and the resigning 
or removed Operator to take the necessary actions to transfer all information and other 
aspects related to this Agreement.  

14.10.1. ANP may require an audit and inventory be performed until transfer of the 
Operations to the new Operator. 

14.10.2. The audit and inventory costs shall be paid by the Concessionaire. 

14.11. In case of individual concessionaire, this shall be deemed, for purposes of this 
Agreement, the designated Operator of the Concession Area. 

 

Diligence to Conduct Operations 

14.12. The Concessionaire shall plan, prepare, implement, and control the Operations in a 
diligent, efficient and appropriate manner, pursuant to the Applicable Laws and 
Regulations and the Best Practices of the Oil Industry, always respecting the provisions 
in this Agreement and not performing any act that characterizes or may characterize a 
violation of the economic order. 

14.12.1. The Concessionaire shall, in all Operations: 

a) adopt the measures required for preservation of oil resources and other 
natural resources and for the protection of human life, heritage, and 
environment, pursuant to Section Twenty-One; 

b) respect the applicable technical, scientific, and safety rules and 
procedures, including as to the recovery of fluids, aiming at the 
rationalization of production and the control of the decline in the 
reservoirs;  

c) employ, whenever appropriate and economically justified, at ANP’s 
discretion, technical experiences and more advanced technologies, 
including the ones that increase the economic yield and the Production 
of the Deposits. 

14.13. It is the Operator’s duty to: 

a) maintain minimum personnel, domiciled in Brazil, fluent in Portuguese, able to 
manage the daily Operations in an efficient and effective manner, as well as to 
respond to incidents in an appropriate and immediate way;  

b) continuously monitor all activities involving operational, environmental, or 
human health risks, through a monitoring center, necessarily located in Brazil. 

c) participate in the preparation and formally approve the emergency response 
procedures and the studies of risk analysis of the activities performed within the 
scope of this Agreement, pursuant to the Best Practices of the Oil Industry; 
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d) establish an organizational structure and resources in Brazil with personnel 
responsible for the operational safety in order to equalize strengths between the 
decisions related to the operating activities and the operational safety risk 
management and ensure that operational risks are deemed priority in the 
consortium’s decision-making process. 

14.13.1. The personnel referred to in item “a” must be designated pursuant to the Best 
Practices of the Oil Industry and be directly proportional to the operational and 
environmental risks assumed by the Operator Concessionaire. 

14.13.2. The monitoring center referred to in item “b” must be located onshore and 
provided with technology and size compatible with the risks assumed by the 
Operator Concessionaire pursuant to the Best Practices of the Oil Industry. 

 

Licenses, Authorizations and Permits 

14.14. The Concessionaire shall, at its own account and risk, obtain all licenses, 
authorizations, and permits required under the Applicable Laws and Regulations. 

14.14.1. If the licenses, authorizations, and permits depend on a third-party agreement, 
the negotiation and execution of such agreements shall be the sole 
responsibility of the Concessionaire, and ANP may provide assistance 
according to paragraph 15.5. 

14.15. The Concessionaire shall be held liable for infringement of the right to use materials 
and execution processes protected by trademarks, patents, or other rights, and it shall 
pay any obligations, liens, commissions, indemnifications, or other expenses arising 
from such infringement, including legal expenses. 

 

Free Access to the Concession Area 

14.16. During the effectiveness of this Agreement, the Concessionaire shall have free access 
to the Concession Area and its facilities. 

 

Drilling and Abandonment of Wells 

14.17. The Concessionaire shall previously notify ANP of the start of drilling of any well in the 
Concession Area. 

14.18. The Concessionaire may interrupt the well drilling and abandon it before achieving the 
exploration objective established, pursuant to the Applicable Laws and Regulations and 
according to the Best Practices of the Oil Industry.  

14.18.1. If the well is part of the Minimum Exploration Program and does not achieve 
its exploration objective established in Annex II, its drilling shall not be 
calculated for purposes of conversion into Units of Work, unless ANP, at its 
sole discretion, so decides. 

14.19. ANP may exceptionally authorize drilling of wells in locations outside the Concession 
Area, due to Production Individualization Agreements or environmental issues. 
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Additional Work Programs 

14.20. The Concessionaire may propose implementation of additional work programs in the 
Concession Area at any time.  

14.20.1. The proposed additional works program and the necessary investments for its 
implementation shall be submitted to ANP, according to this Agreement. 

 

Data Acquisition outside the Concession Area 

14.21. Upon comprehensive request from the Concessionaire, ANP may authorize Operations 
off the Concession Area limits.  

14.22. Data acquired off the Concession Area limits shall be immediately classified as public 
after its acquisition. 

14.23. The Concessionaire shall submit data and information acquired off the Concession 
Area limits to ANP, pursuant to the Applicable Laws and Regulations. 

14.24. Operations off the Concession Area limits shall not be taken into account for 
performance of the Minimum Exploration Program. 

 

SECTION FIFTEEN – CONTROL OF OPERATIONS AND ASSISTANCE BY ANP 

Monitoring and Inspection by ANP 

15.1. ANP shall permanently monitor and inspect the Operations directly or through 
arrangements with bodies of the Federal Government, States, or the Federal District. 

15.1.1. The monitoring and inspection, or the absence thereof, shall not exclude or 
reduce the Concessionaire’s responsibility for full performance of the obligations 
undertaken in this Agreement in any way. 

 

Access and Control 

15.2. ANP shall have free access to the Concession Area and the ongoing Operations, 
equipment, and facilities, as well as to all records, studies, and technical data available.  

15.2.1. The Concessionaire shall provide to the representatives of ANP transportation, 
meals, personal protective equipment, and accommodations in the locations, 
under the same conditions as the ones provided to its own personnel. 

15.2.2. For the purposes of survey on data, information, or assessment of 
responsibilities about operational incidents, the access shall be provided by the 
Concessionaire through the unrestricted and immediate provision of 
transportation, food, personal protective equipment, and accommodation to the 
representatives of ANP. 

15.3. The Concessionaire shall allow free access for the authorities with jurisdiction over any 
of its activities. 
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15.4. The Concessionaire shall provide, within the term and in the manner established, 
information requested by the ANP. 

 

Assistance to the Concessionaire 

15.5. Upon request, ANP may provide assistance to the Concessionaire in obtaining the 
licenses, authorizations, permits, and rights referred to in paragraph 14.14.  

15.5.1. ANP shall instruct the processes aiming at the declaration of public use referred 
to in paragraph 18.4. 

 

Release from the Contracting Party’s and ANP’s responsibility 

15.6. The Concessionaire, at its own account and risk, is fully responsible for execution of 
the Operations, and ANP is not responsible whatsoever as a result of the assistance 
requested and eventually provided. 

 

SECTION SIXTEEN – ANNUAL WORK AND BUDGET PROGRAM 

Correspondence between the Content and Other Plans and Programs 

16.1. The Annual Work and Budget Programs shall strictly correspond to the other approved 
plans and programs. 

 

Deadlines 

16.2. The Concessionaire shall submit to ANP by October 31st of each year the Annual Work 
and Budget Program for the following year, pursuant to the Applicable Laws and 
Regulations.  

16.2.1. The first Annual Work and Budget Program shall include the remainder of the 
current year and shall be submitted by the Concessionaire within sixty (60) days 
of the date of execution of this Agreement. 

16.2.2. If there is less than ninety (90) days to the end of the current year, the first 
Annual Work and Budget Program shall also contemplate the subsequent year 
separately. 

 

Reviews and Amendments 

16.3. ANP shall have thirty (30) days of receipt of the Annual Work and Budget Program to 
approve it or request the Concessionaire to make any modifications.  

16.3.1. If ANP requests modifications, the Concessionaire shall have thirty (30) days of 
the date of such request to resubmit the Annual Work and Budget Program with 
the modifications requested, thus repeating the procedure provided for in 
paragraph 16.3. 
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16.4. The Concessionaire shall comply with the Annual Work and Budget Program submitted 
to ANP pursuant to the modifications determined by ANP, if any. 

16.5. Submission of the Annual Work and Budget Programs, as well as their reviews and 
changes, shall not impair, render invalid, or reduce, in any event, the obligations 
undertaken by the Concessionaire under this Agreement. 

 

SECTION SEVENTEEN – DATA AND INFORMATION 

Supply by the Concessionaire 

17.1. The Concessionaire shall keep ANP informed with respect to the progress, results, and 
terms of the Operations.  

17.1.1. The Concessionaire shall send to ANP, as determined by ANP, copies of maps, 
sections, profiles, studies, interpretations, other geological, geochemical, and 
geophysical data and information, including data on wells, models of static and 
dynamic Reservoir, and flow regimes obtained from tests, in addition to reports 
or any other documents defined in a specific regulation and obtained as a result 
of the Operations and of this Agreement, containing information necessary to 
characterize the progress of the works and the geological knowledge of the 
Concession Area. 

17.1.2. Under article 22 of Law No. 9,478/1997, the technical inventory formed by data 
and information on the Brazilian sedimentary basins are an integral part of the 
national oil resources, and the Concessionaire shall submit such data and 
information, including those regarding the geological, geophysical, and 
geochemical modelling of the Concession Area, to ANP.  

17.1.3. ANP shall ensure compliance with the confidentiality periods, pursuant to the 
Applicable Laws and Regulations. 

17.2. The quality of the copies and other reproductions of data and information referred to in 
paragraph 17.1.1 shall be as reliable and standard as the respective originals, including 
with respect to color, size, legibility, clarity, compatibility, and other relevant 
characteristics. 

 

Processing or Analysis Abroad 

17.3. The Concessionaire may dispatch rock and fluid samples or geological, geophysical, 
and geochemical data abroad upon the prior and express authorization by ANP. 

17.3.1. The dispatch shall be allowed only in case it aims at data analysis, test, or 
processing.  

17.3.2. The Concessionaire shall send to ANP a request related to samples or data 
containing:  

a) justification about the need to dispatch them abroad;  

b) detailed information, as well as indication of their equivalents kept in the 
Country; 
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c) detailed information about the analyses, tests, and processing to which 
the samples shall be submitted, with emphasis on the destructive tests, 
if they are performed;  

d) information about the receiving institution;  

e) expected date of conclusion of the analyses, tests, and processing; and 

f) expected date of return to the Country, when applicable. 

17.3.3. The Concessionaire shall: 

a) keep a copy of the piece of information or data or equivalent of the 
sample in the national territory; 

b) return the samples, data, or information to the Country, after 
performance of the analysis, test, or processing; and 

c) provide ANP with the results obtained from the analyses, tests, and 
processing performed, provided that the terms of the Applicable Laws 
and Regulations are met.  

 

SECTION EIGHTEEN – PROPERTIES 

Properties, Equipment, Facilities and Materials 

18.1. The Concessionaire is exclusively responsible for directly supplying, purchasing, 
renting, leasing, chartering, or otherwise obtaining, at its own account and risk, all 
properties, furniture, and real properties, including facilities, buildings, systems, 
equipment, machines, materials, and supplies required to execute the Operations. 

18.1.1. The purchase, rent, lease, or acquisition may be made in Brazil or abroad, 
pursuant to the Applicable Laws and Regulations. 

 

Licenses, Authorizations and Permits 

18.2. The Concessionaire shall be fully responsible, pursuant to paragraph 14.14, for 
obtaining all licenses, authorizations, and permits required for acquisition or use of the 
properties referred to in paragraph 18.1. 

 

Expropriations and Easements 

18.3. The Concessionaire shall, at its own account and risk, pursuant to the provisions in 
paragraph 18.2, promote the expropriations and create the easements of real 
properties required to perform this Agreement, as well as to pay any and all resulting 
indemnification, cost, or expense. 

18.4. ANP shall start a process aiming at the declaration of public use, for purposes of 
expropriation and establishment of administrative easement of the real properties 
referred to in paragraph 18.3, upon substantiated request of the Concessionaire. 
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Facilities or Equipment outside the Concession Area 

18.5. ANP may authorize the positioning or the construction of facilities or equipment in a 
place outside the Concession Area, aiming at complementing or optimizing the logistic 
structure related to the Operations. 

18.5.1. The Concessionaire must submit to ANP a justified request for positioning of 
facilities or equipment outside the Concession Area. 

18.5.1.1. The justification shall contemplate technical and economic aspects, as 
well as the positioning or construction Project, as the case may be. 

18.5.2. The provisions in Section Twenty-One shall also apply to the equipment and 
facilities outside the Concession Area. 

 

Relinquishment of Areas and Reversal of Properties 

18.6. In case of use of pre-existing wells or infrastructure, the Concessionaire shall 
undertake, with respect to them, the responsibilities provided for in the Agreement and 
in the Applicable Laws and Regulations. 

18.7. In case of a Field, the plan for decommissioning and abandonment and the 
mechanisms to make the necessary funds available shall be provided for in the 
respective Development Plan and reviewed from time to time throughout the Production 
Phase through the Annual Work and Budget Programs. 

18.7.1. The cost of decommissioning and abandonment of Operations shall be 
established in order to cover the activities of permanent abandonment of wells, 
decommissioning and removal of lines and facilities, and rehabilitation of areas, 
pursuant to the Applicable Laws and Regulations. 

 

Decommissioning and Abandonment Guarantees  

18.8. The Concessionaire shall provide decommissioning and abandonment guarantee as of 
the Production Start Date, and, for that, it may use: 

a) performance bond: 

b) letter of credit; 

c) financial support fund; or 

d) other types of guarantee, at ANP’s discretion. 

18.8.1. The amount of the decommissioning and abandonment guarantee for a 
Development Area or Field shall be reviewed at the request of the 
Concessionaire or ANP, if there are events that change the cost of 
abandonment and decommissioning of Operations. 

18.8.2. The guarantee provided by the Concessionaire shall be equivalent to the cost 
expected for decommissioning and abandonment of the infrastructure already 
implemented. 
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18.8.3. In the case of a guarantee provided through a support fund: 

a) the Concessionaire shall submit to ANP, on 15th of February and August 
of each year, supporting documentation for the contributions made, as 
well as inform the adjusted balance of the fund; 

b) ANP may audit the procedure adopted by the Concessionaire in 
management of the financial support fund; 

c) the balance ascertained after all Operations required for 
decommissioning and abandonment of the Field are conducted shall be 
for the sole benefit of the Concessionaire. 

18.8.4. The provision of a decommissioning and abandonment guarantee does not 
exempt the Concessionaire from the obligation to execute all Operations 
required for decommissioning and abandonment of the Field at its own account 
and risk. 

 

Properties to be Reversed 

18.9. Pursuant to item VI of arts. 28 and 43 of Law No. 9,478/1997 and of the 
Applicable Laws and Regulations, any and all personal and real properties, 
principal and ancillary, forming part of the Concession Area and that, at ANP’s 
sole discretion, are necessary to enable continuity of the Operations or which 
use is considered of public interest, shall become owned by the Federal 
Government and be managed by ANP in case of termination of this Agreement 
or relinquishment of plots of the Concession Area. 

18.9.1. In case of sharing of properties for the Operations of two or more Fields, 
such properties may be withheld until conclusion of all Operations. 

 

Removal of Non-Reversed Properties 

18.10. Properties not reversed pursuant to paragraph 18.9, including useless material, shall 
be removed and/or disposed of by the Concessionaire, at its own account and risk, 
pursuant to the provisions of this Agreement and the Applicable Laws and Regulations. 

 

SECTION NINETEEN – PERSONNEL, SERVICES AND SUBCONTRACTS  

Personnel 

19.1. The Concessionaire shall, directly or indirectly, recruit and hire, at its own account and 
risk, all personnel required to execute the Operations, being, for all purposes of this 
Agreement, the sole and exclusive employer. 

19.1.1. Recruitment and engagement may be performed in Brazil or abroad according 
to the Concessionaire’s selection criteria, pursuant to the Applicable Laws and 
Regulations, also regarding the minimum percentage of Brazilian personnel 
employed. 
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19.2. The Concessionaire shall be exclusively and fully responsible, in Brazil and abroad, for 
measures regarding the entry, exit, and stay of its foreign personnel in the Country. 

19.3. The Concessionaire shall observe what is provided for in the Applicable Laws and 
Regulations regarding personnel engagement, retainment, and dismissal, occupational 
accidents, and industrial safety, undertaking sole and exclusive responsibility for 
collection and payment of social-security and labor contributions and other applicable 
charges and allowances due for any reason, as provided by the Brazilian law.  

19.4. The Concessionaire shall provide meals, personal protective equipment, and 
accommodations suitable for its personnel while on duty or commuting, specifically 
regarding the amount, quality, hygiene conditions, safety, and healthcare, pursuant to 
the Applicable Laws and Regulations. 

19.5. The Concessionaire shall remove or replace, at any time, any of its technicians or team 
members due to misconduct, technical deficiency, or poor health conditions. 

 

Services 

19.6. The Concessionaire must directly perform, contract, or otherwise obtain, at its own 
account and risk, all services required for performance of this Agreement. 

19.6.1. The services may be contracted in Brazil or abroad, pursuant to the Applicable 
Laws and Regulations, also regarding the minimum percentage of Brazilian 
personnel employed. 

19.6.2. If it contracts services from its Affiliates, the prices, deadlines, quality, and other 
agreed terms shall be competitive and compatible with the market practices, 
pursuant to the provisions in Section Twenty. 

19.7. The Concessionaire shall enforce the provisions in this Agreement and in the 
Applicable Laws and Regulations for all its subcontractors and suppliers.  

19.8. The Concessionaire shall be held fully and strictly liable for the activities of its 
subcontractors resulting, directly or indirectly, in damages or losses to the environment, 
to ANP, or to the Federal Government. 

19.9. The Concessionaire shall keep the inventory and the records of all services referred to 
in paragraphs 19.1 and 19.6 updated, pursuant to the Applicable Laws and 
Regulations. 

19.9.1. Any inventory balances not used in other Concession Areas, upon authorization 
of ANP, shall be treated as reduction of cost in the Operations. 

 

SECTION TWENTY – LOCAL CONTENT  

Concessionaire’s Commitment with the Local Content  

20.1. The Concessionaire shall meet the following minimum mandatory percentages of Local 
Content: 

20.1.1. In the Exploration Phase of Onshore Blocks: Global Local Content of fifty 
percent (50%). 
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20.1.2. In the Exploration Phase of Offshore Blocks, with water depth over one hundred 
(100) meters: Global Local Content of eighteen percent (18%).  

20.1.3. In the Development Phase or for each Development Module, in case of Module 
Development, of Onshore Fields: Global Local Content of fifty percent (50%).  

20.1.4. In the Development Phase or for each Development Module, in case of Module 
Development, of Offshore Fields with water depth over one hundred (100) 
meters, for the following Macro-Groups:  

a) Well Construction: twenty-five percent (25%). 

b) Production Collection and Outflow System: forty percent (40%). 

c) Stationary Production Unit: twenty-five percent (25%). 

20.2. The Concessionaire shall ensure preference to Brazilian Suppliers whenever their bids 
have more favorable conditions of price, deadline, and quality, or conditions equivalent 
to the ones submitted by foreign suppliers.  

20.3. The procedures for contracting goods and services directed to performance of this 
Agreement shall: 

a) include Brazilian Suppliers among the suppliers invited to submit bids; 

b) provide, in Portuguese or English, the same specifications to all companies 
invited to submit proposals. If requested by any Brazilian company invited, the 
Concessionaire shall provide the documentation translated into Portuguese. 

c) accept equivalent specifications of Brazilian Suppliers, as long as the Best 
Practices of the Oil Industry are complied with. 

20.3.1. The contract for goods and services from Affiliates is also subject to the 
specifications in paragraph 20.3, except in the cases of services that, pursuant 
to the Best Practices of the Oil Industry, are usually performed by Affiliates.  

20.4. The Concessionaire shall submit to ANP, for monitoring, Reports on Local Content 
under Exploration and Development, pursuant to the Applicable Laws and Regulations. 

 

Determination of the Local Content 

20.5. The Local Content of goods and services shall be evidenced to ANP through 
submission of the respective Local Content certificates or of a document that may 
replace it, pursuant to the Applicable Laws and Regulations. 

20.5.1. For purposes of determination, the Local Content of goods and services shall 
be expressed as a percentage of the value of the good or service contracted.  

20.6. In order to determine the Local Content, the monetary amount corresponding to the 
goods and services contracted shall be adjusted for the month and year in which 
compliance with the provisions in this Section is verified using the IGP-DI or other index 
that may replace it. 

20.7. The milestones for determination of the Local Content by ANP shall be: 

a) completion of the Exploration Phase;  
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b) completion of each Development Module; and 

c) completion of the Field Development Phase that does not contemplate modular 
Development. 

20.8. For purposes of determination of the Local Content, the Development Phase shall start 
on the date of submission of the Declaration of Commercial Feasibility and shall end, 
for each Development Module, upon the first of:  

a) the lapse of ten (10) years after the Flow of First Oil; 

b) the abandonment by the Concessionaire of the Development of the 
Development Module; or 

c) the investments set forth in the Development Plan, except those related to field 
abandonment. 

20.9. In case of the engagements provided for in paragraph 20.1.4, item “c”, expenditures 
related to the unit operation fee must not be accounted for purposes of assessment of 
the Local Content. 

 

Excess Local Content 

20.10. If the Concessionaire exceeds the Local Content required, whether in the Exploration 
Phase or in a Development Module, the excess amount, in national currency, may be 
transferred to the Development Modules to be implemented thereafter. 

20.10.1. In case of Offshore Fields with water depth over one hundred (100) meters, 
the Operator shall indicate the Macro-Group to which the excess of the 
Exploration Phase will be directed. 

20.10.2. Any excess verified in the Development Modules may be transferred only 
between the same Macro-Groups. 

20.11. Request for transfer of the excess shall be submitted to ANP within fifteen (15) days of 
the first business day after receipt by the Operator of the Local Content Inspection 
Report of the Production Development Phase or subsequent Modules, in case of 
modular Development. 

20.11.1. The excess monetary amount shall be adjusted by the IGP-DI or any other 
index that may replace it.  

 

Penalty for Failure to Respect the Local Content 

20.12. Failure to respect the Local Content shall subject the Concessionaire to a penalty, 
which shall be calculated on the defaulted monetary amount, in the following 
percentage, as the case may be: 

a) If the percentage of the Unused Local Content is below sixty-five percent (65%) 
of the Minimum Local Content, the penalty shall be forty percent (40%) of the 
amount of the Unused Local Content. 

b) if the percentage of the unused Local Content is equal to or higher than sixty-
five percent (65%), the penalty shall begin at forty percent (40%), reaching 
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seventy-five percent (75%) of the amount of the Minimum Local Content, in case 
of 100% unused Local Content, according to the formula:  

M (%) = NR (%) – 25%.  

where, 

M(%) is the percentage of the penalty to be calculated on the defaulted 
monetary amount; and 

NR (%) is the percentage of unused Local Content. 

20.13. In case of simultaneous failure to honor more than one commitment for the Macro-
Groups referred to in paragraph 20.1.4, the amount of the penalty shall correspond to 
the sum of the penalties for each Macro-Group.  

20.14. The amount of the penalty shall be adjusted by the IGP-DI up to the date of the effective 
payment. 

 

SECTION TWENTY-ONE – OPERATIONAL SAFETY AND ENVIRONMENT 

Environmental Control 

21.1. The Concessionaire shall have a safety and environment management system that 
complies with the Best Practices of the Oil Industry and the Applicable Laws and 
Regulations. 

21.2. Among other obligations, the Concessionaire shall: 

a) ensure preservation of an ecologically balanced environment; 

b) mitigate the occurrence of impacts and/or damages to the environment; 

c) ensure safety of the Operations for purposes of protecting human life, the 
environment, and the Federal Government’s heritage; 

d) ensure protection of the Brazilian historical and cultural heritage; 

e) recover degraded areas; 

f) meet the Safety Recommendations issued by ANP pursuant to the Applicable 
Laws and Regulations. 

21.3. ANP may, at any time, request a copy of the studies submitted for approval of the 
applicable environmental authority if awareness of its content becomes required for the 
instruction/management of the Agreement entered into herein. 

21.4. In case of an environmental permitting process in which the applicable authority deems 
that a Public Hearing is required, the Concessionaire shall submit to ANP a copy of the 
studies prepared aiming at obtaining the permits at least thirty (30) business days 
before the Hearing.  

21.5. The Concessionaire shall submit to ANP a copy of the environmental permits and their 
relevant renewals, pursuant to the deadlines defined in the specific regulations issued 
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by ANP or, before that, if awareness of the content becomes necessary for the 
instruction or management of the Agreement entered into herein. 

21.6. The Concessionaire shall immediately inform ANP and the competent authorities of 
any occurrence arising from an intentional or accidental fact or act involving risk or 
damage to the environment or to human health, property damages to its own or third-
party assets and properties, fatalities or severe injuries to the personnel or to third 
parties, or unscheduled interruptions of the Operations, pursuant to the Applicable 
Laws and Regulations and the instructions provided for in manuals issued by ANP, 
when applicable. 

 

Social Responsibility 

21.7. The Concessionaire shall provide a management system for Social Responsibility and 
sustainability consistent with the Best Practices of the Oil Industry. 

 

Liability for Damages and Losses 

21.8. Without prejudice to the provisions in paragraph 21.1, the Concessionaire shall 
undertake full and strict liability for all environmental damages that may result from 
execution of the Operations, directly or indirectly. 

21.8.1. The Concessionaire shall indemnify the damages resulting from the Operations. 

21.8.2. The Concessionaire shall indemnify the Federal Government and ANP, 
pursuant to paragraphs 2.2 to 2.6, for any and all lawsuit, appeal, claim or legal 
oppositions, arbitration court, audit, inspection, investigation, or dispute of any 
kind, as well as for any damages, compensations, punishments, fines, or 
penalties of any kind, related to or resulting from such damages and losses. 

 

SECTION TWENTY-TWO – INSURANCE 

Insurance 

22.1. The Concessionaire shall provide and keep in force, during the effectiveness of this 
Agreement, insurance coverage for all cases required by the Applicable Laws and 
Regulations, without entailing limitation of its liability under this Agreement. 

22.1.1. These insurance policies must cover:  

a) properties; 

b) personnel; 

c) extraordinary expenses for the operation of wells; 

d) cleaning, in the event of accidents; 

e) decontamination, in the event of accidents; and 
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f) civil liability for damages to the environment and the Federal 
Government’s heritage. 

22.1.2. The Concessionaire shall include ANP as coinsured in the civil liability policies, 
which shall not impair ANP’s right to be fully reimbursed for losses and damages 
exceeding the indemnification received by virtue of the coverage provided for in 
the policy. 

22.2. At ANP’s sole discretion and provided that previously authorized by it, self-insurance 
may be accepted. 

22.3. The Concessionaire shall obtain, from its insurance companies, the inclusion of a 
clause in all policies through which they expressly waive any implied or explicit rights 
of subrogation against ANP or the Federal Government. 

22.4. Insurance through Affiliates is accepted as long as provided by a company authorized 
by the Private Insurance Superintendence – SUSEP to perform this activity and 
previously authorized by ANP. 

22.5. The Concessionaire’s policies and global insurance programs may be used for the 
purposes of this Section Twenty-Two, provided that previously authorized by ANP. 

22.6. The Concessionaire shall deliver to ANP, upon request, within five (5) business days, 
a copy of all policies and agreements regarding the insurance policies referred to in 
paragraph 22.1, as well as a copy of any and all amendment, change, endorsement, 
postponement, or extension thereof, and a copy of any and all related loss occurrence, 
complaint, or report. 
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GOVERNMENT SHARES AND INVESTMENTS IN RESEARCH, DEVELOPMENT 
AND INNOVATION 

 

SECTION TWENTY-THREE – SHARES 

Government and Third-Party Shares 

23.1. In addition to the Signature Bonus, paid before the date of execution of the Agreement, 
the Concessionaire shall pay to the Federal Government and third parties the following 
shares, pursuant to the Applicable Laws and Regulations:  

a) Royalties; 

b) special share; 

c) payment for land occupancy or withholding; and 

d) payment of a share to the landowner. 

23.2 Based on criteria established in the Applicable Laws and Regulations, ANP may grant 
reduction in the percentage of royalties provided for in this Agreement to up to five 
percent (5%), as to enable extension of useful life and maximization of the factor for 
recovery of the Fields, as long as the economic benefit for the Federal Government, 
generated by the new investment plan to be performed, is evidenced. 

23.3. The Concessionaire shall not be exempted from payment of Government and Third-
Party Shares in cases of:  

a) production earned during the Extended Well Test period;  

b) suspension of the term of this Agreement; 

c) act of God, force majeure, and similar causes. 

 

SECTION TWENTY-FOUR – FUNDS FOR RESEARCH, DEVELOPMENT AND 
INNOVATION 

24.1. If the Special Share is payable for a Field in any quarter of the calendar year, the 
Concessionaire shall be required to pay Expenses Identified as Research, 
Development, and Innovation in the fields of interest and topics relevant to the industry 
of Oil, Natural Gas, and Biofuels, in an amount equal to one percent (1%) of the Gross 
Revenue of the Production for such Field. 

24.1.1. The amount referred to in this paragraph is payable for the Field originated from 
the Concession Area. 

24.1.2. The Concessionaire may use these funds by June 30th of the year following the 
calendar year of calculation of the gross revenue of the Production. 

24.1.2.1. The Concessionaire shall provide to ANP a full report of the Expenses 
Identified as Research, Development, and Innovation within the terms 
and in the formats defined in the Applicable Laws and Regulations. 
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24.2. Of the funds provided for in paragraph 24.1, the concessionaire shall invest: 

a) from thirty percent (30%) to forty percent (40%) in national universities or 
research and development institutes accredited by ANP; and 

b) from thirty percent (30%) to forty percent (40%) in research, development, and 
innovation activities aiming at the development of products or processes with 
technological innovation before Brazilian Companies. 

24.3. The remaining balance of the Expenses Identified as Research, Development, and 
Innovation, upon compliance with paragraphs 24.2, may be invested in research, 
development, and innovation activities developed at facilities of the very 
Concessionaire or its Affiliates, located in Brazil, or of Brazilian Companies, or at 
universities or research and development institutes accredited by ANP.  

24.4. Any Expenses Identified as Research, Development, and Innovation incurred by the 
Concessionaire in amounts higher than one percent (1%) of the Gross Revenue of the 
Production, or in case of lack of obligation to incur such Expenses, as provided for in 
paragraph 24.1, may be offset to the benefit of the Concessionaire in order to evidence 
the obligation in future periods of this Agreement. 

24.4.1. This offsetting shall be regulated under the Applicable Laws and Regulations. 

 

SECTION TWENTY-FIVE – TAXES 

Tax Regime 

25.1. The Concessionaire shall be subject to the tax regime in the federal, state and 
municipal scopes, undertaking to comply with it under the terms, deadlines, and 
conditions defined in the Applicable Laws and Regulations. 

 

Certificates and Evidence of Regularity 

25.2. Upon request of ANP, the Concessionaire shall submit the original copies or certified 
copies of all certificates, registration acts, authorizations, evidence of enrollment in 
taxpayers’ registries, evidence of tax regularity, evidence of regular standing as to the 
payment of the social charges instituted by law, enrollments in entities or professional 
associations, and any other similar documents or certificates. 

 

SECTION TWENTY-SIX – CURRENCY AND FOREIGN CURRENCY 

Currency 

26.1. The currency shall be Real, for all purposes and effects of this Agreement. 
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Foreign Currency 

26.2. The entry and remittance of foreign currency shall observe the Brazilian laws, including 
the regulations issued by the monetary authorities of the Country. 

 

SECTION TWENTY-SEVEN – ACCOUNTING AND FINANCIAL AUDIT BY ANP 

Accounting 

27.1. Under the applicable laws and regulations, the Concessionaire shall: 

a) keep all documents, books, papers, records, and other procedural documents; 

b) keep all supporting documents required for determination of the Local Content 
and of the Government and Third-Party Shares supporting the accounting 
bookkeeping; 

c) make the applicable entries; 

d) submit the accounting and financial statements; 

e) submit to ANP the Local Content Report under the Applicable Laws and 
Regulations. 

 

Audit 

27.2. ANP may perform an audit, including for the statements of calculation of the 
Government Shares, under the Applicable Laws and Regulations. 

27.2.1. ANP shall perform audit directly or through contracts and partnerships, 
according to the Applicable Laws and Regulations.  

27.2.2. The Concessionaire shall be notified at least thirty (30) days before the audits.  

27.2.3. ANP shall have comprehensive access to the documents, books, records, and 
other documents referred to in paragraph 27.1, including the contracts and 
agreements entered into by the Concessionaire and related to the acquisition 
of goods and services for the Operations, for the last ten (10) years. 

27.2.4. The Concessionaire is responsible for the information provided by third parties.  

27.2.5. The Concessionaire shall make available to ANP the respective Local Content 
certificates, in addition to agreements, tax documents, and other supporting 
records corresponding to the good or service acquired, for ten (10) years after 
the milestone of determination of the Local Content.  

27.2.6. ANP may require from the Concessionaire any documents required to settle any 
doubts. 

27.2.7. Any absence of audit or omission of its conclusions shall neither exclude nor 
reduce the Concessionaire’s liability to fully perform the obligations of this 
Agreement, nor shall represent implied agreement with methods and 
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procedures contrary to this Agreement or to the Applicable Laws and 
Regulations. 
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GENERAL PROVISIONS 

 

SECTION TWENTY-EIGHT– ASSIGNMENT OF THE AGREEMENT 

Assignment 

28.1. The Concessionaire’ rights and obligations on this Agreement may be, in whole or in 
part, subject to Assignment, conditional on prior and express authorization of ANP. 

28.2. The parties shall keep the Agreement terms and conditions unchanged until execution 
of the respective addendum, and, before execution, it is prohibited to: 

a) transfer or use assets related to the Agreement object of the assignment; and  

b) exercise the assignee’s management power over the Agreement and its 
execution. 

28.3. Default of paragraph 28.2 constitutes Assignment without the prior and express 
approval of ANP. 

28.4. The Operator and the other members of the Consortium shall have, respectively, at 
least a thirty percent (30%) and a five percent (5%) share in the Agreement throughout 
its effectiveness. 

28.5. The Concessionaires shall notify ANP of the change on its corporate control within thirty 
(30) days of the filing of the corporate act with the competent registration body, under 
the Applicable Laws and Regulations. 

28.5.1. The notice shall include the documentation required, under the Applicable Laws 
and Regulations. 

 

Undivided Share in Rights and Obligations 

28.6. Assignment, in whole or in part, of the Concession Area shall always represent an 
undivided share in the Concessionaire’s rights, observing the joint liability of the 
assignor and the assignee under the Applicable Laws and Regulations. 

 

Partial Assignment of an Area during the Exploration Phase 

28.7. If ANP authorizes Assignment resulting in division of the Concession Area, each of the 
area to be assigned and the remaining area shall be delimited by a single polygonal 
line determined according to criteria established by ANP. 

28.7.1. The resulting areas shall be independent for all purposes, including for 
calculation of the Government and Third-Party Shares. 

28.7.2. ANP may define an additional Minimum Exploration Program for the areas to 
be divided.  
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28.7.3. Each of the areas divided shall have an associated Minimum Exploration 
Program, the total number of activities of which shall exceed the number set 
forth in the original program. 

 

Assignment of an Area in the Production Phase 

28.8. The Assignment of a portion of a Field shall not be accepted, except as an alternative 
to a Production Individualization Agreement, as long as approved by ANP pursuant to 
the Applicable Laws and Regulations. 

 

Assignment Nullity and Need for Prior Express Approval 

28.9. Any Assignment that does not comply with the provision in this Section or in the 
Applicable Laws and Regulations shall be lawfully null and subject to the penalties 
provided for in this Agreement and in the Applicable Laws and Regulations.  

 

Approval of Assignment 

28.10. ANP shall have a ninety (90)-day period as of submission of the full documentation and 
as required, under the Applicable Laws and Regulations, to resolve upon the 
Assignment. 

28.11. The Assignment of the Agreement shall only be authorized, except in the event of 
paragraph 30.4.2, when: 

a) The Concessionaires perform the obligations in the Agreement; and 

b) the assignor and the assignee, or the guaranteed party, in the events of 
exemption or replacement of a performance guarantee, perform all their 
obligations related to the Government and Third-party shares, in compliance 
with all concession agreements or production sharing agreement to which they 
are parties. 

 

Effectiveness and Efficacy of the Assignment 

28.12. Upon approval of the Assignment by ANP, the Agreement shall be amended so that 
the act is performed, except in the events of exemption or replacement of a 
performance guarantee and in the event provided for in paragraph 28.17, pursuant to 
the Applicable Laws and Regulations. 

28.13. The addendum to the Agreement shall be effective as of the date of its execution, under 
the Applicable Laws and Regulations. 

28.14. Within forty-five (45) days of the execution of the addendum, the Contractor shall submit 
to ANP a copy of the Consortium Agreement or of the amendment filed with the 
applicable commercial registry. 

28.15. As of the execution of the addendum, the former Concessionaire shall have a ninety 
(90)-day period to transfer all exclusive data related to the agreement assigned, 
whether public or confidential, to the new concessionaire. 
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28.15.1. The new concessionaire shall become the holder of the rights to exclusive 
data, and the deadlines for confidentiality already in progress shall remain 
unchanged, pursuant to the Applicable Laws and Regulations. 

 

New Concession Agreement 

28.16. In the event of division of the Concession Area for any reason, a new concession 
agreement shall be executed for each area resulting from the division, keeping the 
same terms, obligations, programs, and deadlines of the original Agreement. 

28.17. Upon approval of the Assignment, ANP shall call the Concessionaires to execute the 
new Concession Agreements within thirty (30) days of such approval. 

28.18. The new Concession Agreements entered into by the Parties shall be effective as of 
the date of their execution, under the Applicable Laws and Regulations. 

28.19 Within the scope of credit transactions or credit facility agreement, the Concessionaires 
may create guarantee on the rights arising from this Agreement. 

28.20. Concessionaire shall notify ANP of the guarantee business provided for in Section 
28.19 above, by sending a copy of the respective instrument of guarantee, within thirty 
(30) days of the date of its execution. 

28.21. The guarantee shall be foreclosed under the Applicable Laws and Regulations and 
upon notice to ANP pursuant to the instrument of guarantee, provided that transfer of 
ownership arising from the guarantee foreclosure constitutes an assignment and 
depends on prior and express consent of ANP. 

 

SECTION TWENTY-NINE – RELATIVE DEFAULT AND PENALTIES 

Sanctions 

29.1. In case of failure to perform the obligations set forth in this Agreement or performance 
in a place, time, or manner other than that agreed, the Concessionaire shall incur the 
specific sanctions provided for herein and in the Applicable Laws and Regulations, 
without prejudice to the liability for potential losses and damages resulting from the 
default. 

29.2. In case of failure to comply with the Applicable Laws and Regulations, the 
Concessionaire shall incur the applicable legal and administrative sanctions.  

 

SECTION THIRTY – TERMINATION OF THE AGREEMENT  

Lawful Termination 

30.1. This Agreement shall be lawfully terminated: 

a) upon lapse of the effective period provided for in Section Four; 
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b) upon completion of the Exploration Phase without performance of the Minimum 
Exploration Program;  

c) at the end of the Exploration Phase, in case there has been no Commercial 
Discovery;  

d) in case the Contractor fully relinquishes the Concession Area;  

e) upon failure to deliver the Development Plan within the term established by 
ANP; 

f) upon non-approval by ANP of the Development Plan provided for in Section 
Ten; 

g) upon refusal of the Consortium Members to execute, in whole or in part, the 
Production individualization agreement after ANP’s decision; or 

h) upon adjudication of bankruptcy or non-approval of request for judicial 
reorganization of any Concessionaire by the competent court, except as 
provided for in paragraph 30.4.2. 

 

Rescission by will of the Parties: Bilateral and unilateral termination 

30.2. This Agreement may be terminated at any time upon mutual agreement between the 
Parties, without prejudice to performance of the obligations under this agreement. 

30.3. At any time during the Production Phase, the Concessionaire may terminate this 
Agreement only upon notice to ANP at least one hundred and eighty (180) days before 
the date intended to terminate the Agreement. 

30.3.1. The Concessionaire may not interrupt or suspend the Production undertaken in 
the Annual Production Programs during the minimum period of one hundred 
and eighty (180) days of the date of the notice of intention to terminate. 

 

Termination for Absolute Default 

30.4. This Agreement shall be terminated upon the following events: 

a) failure by the Concessionaire to perform the contractual obligations within the 
term established by ANP, except if they are lawfully waived; or 

b) judicial or extrajudicial reorganization, with no submission of an approved 
reorganization plan able to demonstrate to ANP its economic and financial 
capacity to fully perform all contractual and regulatory obligations. 

30.4.1. To entail termination of the Agreement, the term referred to in item “a” may not 
be shorter than ninety (90) days, except when extremely urgent. 

30.4.2. After confirming the absolute default, the Concessionaire shall be granted a 
ninety (90)-day period, or shorter, when extremely urgent, to formalize before 
ANP the request for Assignment of its undivided share in the rights and 
obligations of this Agreement, under penalty of imposition of the penalties 
provided for in this Agreement, in addition to contract termination. 
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30.4.3. In case of a consortium, termination shall be effective only with respect to the 
defaulting party, when there is no joint obligation between the consortium 
members, which defaulting party is allowed to transfer its undivided share in the 
rights and obligations of this Agreement to the other consortium members or to 
third parties, upon prior and express approval of ANP. 

 

Consequences of Termination 

30.5. In any of the cases of termination provided for in this Agreement or in the Applicable 
Laws and Regulations, the Concessionaire shall not be entitled to any reimbursement. 

30.6. Once this Agreement is terminated, the Concessionaire shall be liable for losses and 
damages arising from its default and termination, paying all applicable indemnifications 
and compensations, as provided by law and herein. 

 

SECTION THIRTY-ONE – ACT OF GOD, FORCE MAJEURE AND SIMILAR CAUSES  

Full or Partial Exemption 

31.1. The obligations undertaken in this Agreement shall only be released in the events of 
acts of God, force majeure, and similar causes that justify non-performance, such as 
administrative action or omission, factum principis, and unexpected disruptions. 

31.1.1. Exemption of the Concessionaire from its obligations shall be exclusively related 
to the obligations in this Agreement which performance becomes impossible 
due to acts of God, force majeure, or similar causes, acknowledged by ANP. 

31.1.2. ANP’s decision acknowledging the occurrence of acts of God, force majeure, or 
similar causes shall indicate the portion of this Agreement which performance 
shall be dismissed or postponed. 

31.1.3. Acknowledgement of acts of God, force majeure, or similar causes does not 
exempt the Concessionaire from payment of the Government and Third-Party 
Shares.  

31.2. Notification of events that may be considered an act of God, force majeure, or similar 
cause shall be immediate and shall specify such circumstances, its causes and 
consequences.  

31.2.1. Cessation of the events shall be equally notified.   

 

Amendment and Termination of the Agreement 

31.3. After the act of God, force majeure, or similar causes are overcome, the Concessionaire 
shall perform the affected obligations, and the term for performance of these obligations 
shall be extended for the period corresponding to the duration of the event. 

31.3.1. Depending on the extent and severity of the effects of the act of God, force 
majeure, or similar causes: 

a) the Parties may agree on the amendment or termination of the Agreement; 
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b) ANP may suspend the course of the contract term regarding the affected 

portion of the Agreement. 

31.3.2. During interruption of the contract term, all Parties’ obligations not affected by 
act of God, force majeure, and similar causes remain effective and enforceable. 

 

Environmental Permitting 

31.4. ANP may extend or suspend the course of the contract term in case of evidenced delay 
in the environmental permitting procedure due to exclusive fault of the applicable public 
entities.  

31.5. As long as requested by the Concessionaire, the suspension of the lapse of the contract 
term for more than five (5) years may entail contract termination, and the 
Concessionaire shall have no right to any type of indemnification. 

31.5.1. The Concessionaire shall be responsible for evidencing that, in the period 
between suspension of the lapse of the contract term and request for 
termination of the Agreement, it has not contributed to the delay of the 
environmental permitting process, which shall characterize the fact as an act of 
God, force majeure, and similar causes. 

31.6. As long as requested by the Concessionaire, the final denial by the competent 
environmental authority of the permit essential to the development of the activities may 
entail contract termination, and the Concessionaire shall not be entitled to any type of 
indemnification. 

31.7. The Concessionaire shall be responsible for evidencing that it did not contribute to the 
denial of the environmental permitting process for such denial to be considered an act 
of God, force majeure, and similar cause. 

 

Losses 

31.8. The Concessionaire shall individually and exclusively assume all losses arising from 
the situation of act of God, force majeure, or similar causes. 

 

SECTION THIRTY-TWO – CONFIDENTIALITY 

Obligation of the Concessionaire 

32.1. Any and all data and information acquired, processed, produced, developed, or, in any 
way, obtained as a result of the Operations and the Agreement, are strictly confidential. 

32.2. Data and information referred to in paragraph 32.1 may not be disclosed by the 
Concessionaire without ANP’s prior consent, except when:  

a) they are or become public by a third party authorized to disclose them; 

b) there is a requirement for disclosure arising from legal obligation or court order; 
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c) the disclosure is made according to the rules and limits imposed by the stock 
exchange in which the Concessionaire’s shares are traded; 

d) the disclosure is directed to the Affiliate, consultant, or agent of the 
Concessionaire; 

e) the disclosure is directed to the financial institution and insurance company to 
which the Concessionaire resorts or to a consultant thereof; 

f) the disclosure is directed to a potential assignee in good faith or to its Affiliate 
or consultant; and  

g) the disclosure is directed to a Concessionaire or contractor under another 
regime of Exploration and Production of Oil and Gas in an adjacent area, to its 
Affiliate, or to its consultant, aiming at the execution of the Production 
Individualization agreement. 

32.2.1. Disclosure of data and information referred to in items “d” to “g” shall be 
conditioned to a previous confidentiality agreement, which shall: 

a) include the provisions in paragraphs 32.1 and 32.2; 

b) establish that its default shall be subject to the provision in Section Twenty-

Nine; 

c) prohibit the disclosure by the third party of the data and information received 

without ANP’s prior consent. 

32.2.2. The third party shall not count on the benefit of the exceptions provided for in 
sub-items “a” to “g” for disclosure of data and information without ANP’s prior 
consent. 

32.2.3. In the events provided for in sub-items “a” to “g”, the Concessionaire shall send 
ANP a notice within thirty (30) days of the disclosure. 

32.2.4. The notice shall be followed by data and information disclosed, the reasons for 
the disclosure, and the list of third parties who had access to such data and 
information. 

32.2.5. In the events provided for in sub-items “d” to “g”, the notice shall also be followed 
by a copy of the confidentiality agreement referred to in paragraph 32.2.1. 

32.3. The provisions in paragraphs 32.1 and 32.2 shall remain in effect and shall survive 
termination of this Agreement. 

 

ANP’s Commitment 

32.4. ANP undertakes not to disclose any data and information obtained as a result of the 
Operations and related to the areas withheld by the Concessionaire, pursuant to art. 5, 
paragraph 2, of Decree No. 7,724/2012. 

32.4.1. Such provision shall not apply in case the disclosure is necessary for 
compliance with the applicable legal provisions, including the laws and 
regulations on access to information, or for proceeding with the purposes to 
which it was created. 
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SECTION THIRTY-THREE – NOTICES, REQUESTS, COMMUNICATIONS AND REPORTS 

Notices, Requests, Plans, Programs, Reports and other Communications 

33.1. Notices, requests, submission of plans, programs, reports, as well as any other 
communications provided for in this Agreement shall be formal and made in writing, 
pursuant to the Applicable Laws and Regulations.  

33.1.1. If there is no specific provision in the Applicable Laws and Regulations, the 
communications set forth herein shall be delivered in person, upon receipt, or 
sent by mail, with proof of receipt. 

33.1.2. Acts and communications related to this Agreement shall be written in 
Portuguese and signed by a legal representative of the Concessionaire or an 
attorney-in-fact with specific powers. 

 

Addresses 

33.2. The addresses of the representatives of the Parties are included in Annex VIII. 

33.2.1. In case of change of address, the Parties undertake to notify the other Party 
about the new address upon at least thirty (30)-day notice of the change. 

 

Validity and Efficacy 

33.3. The notices provided for in this Agreement shall be deemed valid and effective on the 
date they are effectively received. 

 

Amendments to the Acts of Incorporation 

33.4. The Concessionaire shall notify ANP about any amendments to its acts of 
incorporation, bylaws, or articles of association by sending, within thirty (30) days, 
copies thereof and copies of the documents for election of its managers or for evidence 
of the acting board of executive officers. 

 

SECTION THIRTY-FOUR – LEGAL REGIME 

Governing Law 

34.1. This Agreement shall be executed, governed, and construed according to the Brazilian 
laws. 

34.1.1. The parties shall comply with the Applicable Laws and Regulations in the 
execution of the Agreement. 
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Reconciliation 

34.2. The Parties undertake to use all efforts as to amicably resolve upon any and all dispute 
or controversy arising from this Agreement or related thereto.  

34.2.1. Such efforts shall include at least the request for a specific reconciliation 
meeting by the unsatisfied party, followed by its request and factual and lawful 
reasons. 

34.2.2. The request shall be met, and the meeting shall be scheduled by the other party 
within fifteen (15) days of the request, in ANP’s offices. The representatives of 
the parties shall have powers to compromise on the matter.  

34.2.3. After the meeting, if no agreement is immediately reached, the parties shall 
have at least thirty (30) additional days to negotiate an amicable solution. 

 

Mediation 

34.3. Upon written agreement and at any time, The Parties may submit dispute or 
controversy to mediation of qualified entity therefor, pursuant to its regulation and 
according to the Applicable Laws and Regulations. 

 

Independent Expert 

34.4. Upon written agreement, the Parties may resort to an independent expert in order to 
obtain a well-grounded opinion that may lead to the settlement of the dispute or 
controversy.  

34.4.1. In case such agreement is signed, arbitration may only be filed after issuance 
of the expert’s opinion.  

 

Arbitration 

34.5. After the procedure set forth in paragraph 34.2, if one of the Parties considers that there 
are no conditions for an amicable solution to the dispute or controversy referred to in 
such paragraph, such issue shall be submitted to arbitration, using the Arbitration Rules 
of the United Nations Commission on International Trade Law – UNCITRAL, according 
to the following modifications: 

a) The arbitration proceeding shall be managed by a notoriously acknowledged 
arbitral institution with trustworthy reputation, with capacity to manage 
arbitration according to the rules of this section and preferably with its principal 
place of business or office for management of cases in Brazil; 

b) To conduct the arbitration, the arbitral institution elected shall comply with the 
recommendations of UNCITRAL on management of arbitrations under its Rules; 

c) The Parties shall choose the arbitral institution by mutual agreement. If the 
Parties do not reach an agreement regarding the choice of the arbitral institution 
within the term of paragraph 34.2.3, such choice shall follow the provisions of 
article 6 of UNCITRAL Rules.  
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d) Three arbitrators shall be appointed. Each Party shall choose an arbitrator. The 
two arbitrators so appointed shall designate the third arbitrator, who shall 
preside over the panel; 

e) Upon agreement of the Parties, a sole arbitrator, collectively designated by the 
Parties, may be elected to resolve upon the case; 

f) The city of Rio de Janeiro, Brazil, shall be the seat of the arbitration and the 
place where the arbitration award is rendered; 

g) The language of the arbitration proceeding shall be the Portuguese. However, 
the Parties may support the proceeding with testimonies or documents in any 
other language, as decided by the arbitrators, with no need for a sworn 
translation; 

h) On the merits, the arbitrators shall decide based on the Brazilian laws; 

i) The arbitration award shall be final and its content shall bind the Parties. Any 
amounts possibly payable by ANP shall be paid off by a special judicial order, 
except in the event of administrative acknowledgement of the request;   

j) The expenses required to compose, conduct, and development the arbitration, 
such as costs of the arbitral institution and for advance payment of arbitral fees, 
shall be paid in advance exclusively by the Party requiring composition of the 
arbitration. The Respondent shall only indemnify in cases of final amount to be 
paid upon conviction to the extent of its loss of suit expenses, as resolved upon 
by the arbitrators;  

k) If expert evidence is required, the independent expert shall be designated by 
mutual agreement between the Parties or, in the absence of agreement by the 
Arbitration Court. The costs for such expert examination, including expert fees, 
shall be paid in advance by the Party requiring it or by the arbitration claimant, 
if it is proposed by the Arbitration Court. Such costs shall be borne, in the end, 
by the defeated Party, pursuant to the preceding item. The Parties may appoint 
expert assistants of their choice on its account, however, such costs shall not 
be subject to reimbursement; 

l) The Arbitration Court shall convict the Party, defeated in whole or in part, to pay 
attorney’s fees, under articles 85 and 86 of the Brazilian Code of Civil 
Procedure, or rule that may succeed it. No other compensation for expenses of 
a Party shall be due upon its own representation;  

m) if preliminary injunctions or urgent protective measures are required before 
arbitration, the interested Party may request them directly from the Judiciary 
Branch, based on the Applicable Laws and Regulations, and they shall be 
cancelled if arbitration is not filed within thirty (30) days of the date of 
effectiveness of the decision;  

n) Upon request of the Concessionaire, ANP may, at its sole discretion, suspend 
the adoption of measures for performance of guarantees and registration in 
debtor register, provided that the Concessionaire keeps the guarantees 
effective during the terms provided for in this Agreement, for a period sufficient 
to compose the Arbitration Court, in order to avoid unnecessary filing of the legal 
action provided for in the preceding item;  

o) The arbitral procedure shall comply with the principle of disclosure. Disclosure 
of information shall be the responsibility of the arbitral institution managing the 



Agreement «nome_sigep» Process No. «numero_contrato» 
 

Page 64 
 

procedure, and the information shall be disclosed electronically, pursuant to 
parameters included in the articles 3, 4, 6, and 7 of UNCITRAL Rules on 
Transparency in Treaty-based Investor-State Arbitration, attached to the 
UNCITRAL Rules of Arbitration. 

34.6. The Parties hereby represent to be aware that the arbitration addressed by this Section 
refers exclusively to disputes arising from the Agreement or related thereto and is 
intended to settle only litigations related to the equity rights available, under Law No. 
9,307/1996. 

34.6.1. Controversies on equity rights available are considered for purposes of this 
section: 

a) application of contractual penalties and their calculation, as well as 
controversies arising from the performance of guarantees; 

b) calculation of indemnifications arising from termination or transfer of the 
Agreement;  

c) failure by any of the parties to perform contractual obligations; 

d) demands related to contractual right or obligation. 

 

Jurisdiction 

34.7. For the provisions in item “i” of paragraph 34.5 and matters not related to the equity 
rights available, as provided by Law No. 9,307/1996, the Parties elect the Federal 
Courts – Judiciary Section of Rio de Janeiro, Brazil, as the sole competent court, to the 
exclusion of any other court, however privileged it may be. 

 

Suspension of Activities 

34.8. ANP shall decide whether to suspend or not the activities under dispute or controversy. 

34.8.1. The criterion supporting the decision shall be the need to avoid a personal or 
property risk of any nature, especially regarding the Operations. 

 

Justifications 

34.9. ANP undertakes to, whenever it exercises its discretionary power, justify the act 
pursuant to the Applicable Laws and Regulations and the Best Practices of the Oil 
Industry. 

 

Continuous Application 

34.10. The provisions of this Section shall remain in effect and shall survive termination of the 
Agreement. 
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SECTION THIRTY-FIVE – FINAL PROVISIONS 

Execution of the Agreement 

35.1. The Concessionaire shall maintain all conditions of eligibility and qualification required 
by ANP, during the whole execution of the Agreement, in compliance with the 
obligations undertaken by it. 

 

Amendments and Addenda 

35.2. Omission or forbearance by any of the Parties to require compliance with the provisions 
of this Agreement, as well as acceptance of a performance other than the required in 
the agreement, shall not imply novation or limit such Party’s right to subsequently 
impose compliance with these provisions or require a performance consistent with what 
is required in the agreement.  

35.3. Any amendments or addenda to this Agreement shall observe the Applicable Laws and 
Regulations and shall only be valid if formally made in writing and signed by the 
representatives of the Parties. 

 

Disclosure 

35.4. ANP shall cause all or part of the terms of this Agreement to be published in the Federal 
Official Gazette, for validity erga omnes. 

 

In witness whereof, the Parties sign this Agreement in «counterparts» counterparts of equal 
form and content for a single effect, in the presence of the witnesses below. 

 

Rio de Janeiro, <execution_date>. 

 

 

National Agency of Petroleum, Natural Gas and Biofuels – ANP 

Décio Oddone 

Director-General of ANP 
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«signatory_01_operator» 

«signatory_01_representative_01» 

«signatory_01_title_01» 

 

«signatory_01_operator» 

«signatory_01_representative_02» 

«signatory_01_title_02» 

 

«signatory_02» 

«signatory_02_representative_01» 

«signatory_02_title_01» 

 

«signatory_02» 

«signatory_02_representative_02» 

«signatory_02_title_02» 

 

 

Witnesses: 
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Name: Witness 1 

CPF: CPF of Witness 1 

 Name: Witness 2 

CPF: CPF of Witness 2 
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ANNEX I – CONCESSION AREA 

 

The Concession Area of this Agreement is Block «block», the cartographic parameters of 
which are listed below. 

 

CARTOGRAPHIC PARAMETERS USED FOR THE COORDINATES 
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ANNEX II – MINIMUM EXPLORATION PROGRAM 

 

Information from the tender protocol and from the offering of Units of Work for purposes of 
performance of the Minimum Exploration Program for the Block referred to in Annex I shall be 
entered into the tables below. 

The activities below, to be performed by the Concessionaire, are included in the subject matter 
of this Agreement.  

 

Minimum Exploration Program and Financial Guarantees 

Block 
Area of the 
Block (km²) 

(Units of 
Work)¹ 

Amount of the 
Financial 

Guarantee for 
the Exploration 

Phase (R$) 

Amount of the Guarantee 
(in words) 

«block» «block_area» «pem_uw» «pem_currency» «pem_currency_words» 

 

UW Value for purposes of the Financial Guarantee for the Exploration Phase (R$/UW) 

Sector R$/UW 

«sector» «uw_value_for_calculation_guarantee__» 

 

Equivalence of the Units of Work (UWs) 

Item Unit Amount 

2D Seismic (UW/km) «2d_seismic_uw_km» 

3D Seismic (UW/km²) «3d_seismic_uw_km2» 

2D Reprocessing (UW/km) «2d_seismic_reprocessing_ut_km» 

3D Reprocessing (UW/km²) «3d_seismic_reprocessing_uw_km2» 

Gravimetry (UW/km) «grav_potential_methods_uw_km» 

Gradiometry (UW/km) «grav_grad_potential_methods_uw_km» 

Magnetometry (UW/km) «mag_potential_methods_uw_km» 

Gamma spectrometry (UW/km) «gammaspectrometry» 

Electromagnetic (UW/receptor) «electromagnetic_uwreceptor» 

Electromagnetic (UW/km) «electromagnetic_uwkm» 

Electromagnetic (UW/km²) «electromagnetic_uwkm2» 

Electromagnetic Reprocessing (UW/receptor) «electromagnetic_reprocessing_uwreceptor»  

Electromagnetic Reprocessing (UW/km) «electromagnetic_reprocessing_uwkm» 

Electromagnetic Reprocessing (UW/km²) «electromagnetic_reprocessing_uwkm2»  

Geochemistry (UW/Sample) «geochemistry_uwsample» 
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Item Unit Amount 

Multibeam Bathymetry (UW/km²) «bathymetry_multibeam_uwkm2» 
 

Exploratory Well (UW/well) «exploratory_well_ut_poco» 

Exploration Objective «minimum_exploration_objective» 

 

Duration of the Exploration Phase 

Exploration Phase 
Duration (years) 

«total_phase_years» 

 

1. For purposes of performance of the Minimum Exploration Program, the non-exclusive 
surveys and reprocessing provided for in the tender protocol shall be taken into 
account, upon application of the rules and the reduction factor indicated in the Table 
below. 

2. For purposes of performance of the Minimum Exploration Program, the drilled wells 
shall achieve the exploratory objective. ANP may, at its sole discretion, accept other 
objectives proposed by the Concessionaire with the relevant technical justification.  

 

Reduction factors of the non-exclusive surveys for purposes of performance of the 
Minimum Exploration Program  

For reduction of the Minimum Exploration Program: Time elapsed since 
request for reduction of the Minimum Exploration Program to ANP to the 

date of completion of the operations for acquisition or reprocessing of non-
exclusive data. 

Reduction Factor* 

0-1 year 1.0 

1-2 years 0.9 

2-3 years 0.8 

3-4 years 0.7 

4-5 years 0.6 

5-6 years 0.5 

6-7 years 0.4 

7-8 years 0.3 

8-9 years 0.2 

9-10 years 0.1 

> 10 years 0 

Note:* Only non-exclusive surveys authorized by ANP shall be accepted, provided that the data 
acquisition companies have met all requirements of data submission to the Exploration and Production 
Database (BDEP).  

For calculation of the amount to be taken into account as performance of the Minimum Exploration 
Program, the time elapsed between the request for reduction and completion of the operation of 
acquisition or reprocessing of non-exclusive data shall be considered, using a reduction factor to make 
the reduction, according to the Table.  
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ANNEX III – FINANCIAL GUARANTEE OF THE MINIMUM EXPLORATION PROGRAM 

 

(Attach a copy of the Financial Guarantee of the Minimum Exploration Program) 
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ANNEX IV – PERFORMANCE GUARANTEE 

 

(Attach a copy of the document submitted, if available) 
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ANNEX V – GOVERNMENT AND THIRD-PARTY SHARES 

 

Pursuant to Section Twenty-Three, the Concessionaire shall pay the following Government 
and Third-Party Shares: 

 

a) Royalties in the amount corresponding to ___ percent (___%) of the Production of Oil 
and Gas in the Concession Area;  

(The amount of the industry royalty rate shall be included according to Table 2 of the tender 
protocol of the 15th Bidding Round.) 

b) Special Share in the amount defined in Decree No. 2,705 of August 3, 1998; 

c) Payment for Occupancy or Withholding of Area1: i) during the Exploration Phase, in the 
amount of ______ Reais (R$______) per square kilometer or fraction of the 
Concession Area, with the increase provided for in Decree No. 2,705 of August 3, 1998 
in case of extension; ii) during the period of the Development Phase of the Production 
Phase, in the amount of ______ Reais (R$______); and iii) during the Production 
Phase, in the amount of ______ Reais (R$______); and 

d) Payment to the landowners of a share equivalent to one percent (1%) of the Production 
of Oil and Gas, according to the Applicable Laws and Regulations. 

 

                                                           

1 Payment for Withholding or Occupancy of Area in Reais per square kilometer, pursuant to the Tender 
Protocol. 
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ANNEX VI – PAYMENT OF THE SIGNATURE BONUS 

 

Signature Bonus paid by the Concessionaire 

Block Amount Offered (in words) Signature Bonus Paid (in words) 

«block» «bonus» («bonus_words») «bonus» («bonus_words») 
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ANNEX VII – INDICATION OF OPERATOR 

 

The initial Operator is «signatory_01_operator». A new Operator may be designated as 
provided for in section Fourteen and pursuant to the conditions of section Twenty-Eight. 
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ANNEX VIII – ADDRESS 

 

National Agency of Petroleum, Natural Gas and Biofuels – ANP 

Avenida Rio Branco nº 65, térreo/protocolo, Centro, Rio de Janeiro – RJ  

CEP: 20090-004 

 

«signatory_01_operator» 

«address_01» 

CEP: «cep_01» 

 

«signatory_02» 

«address_02» 

CEP: «cep_02» 

 

 


